
ALBEMARLE II.

SHARKTECH ALABAMA DBA METAL
SHARK BOATS

BAYOU LA BATRE,  AL

BOLLINGER SHIPYARDS LLC DBA
BOLLINGER SHIPYARDS

LOCKPORT

CONRAD SHIPYARD LLC

BIRMINGHAM,  AL MORGAN CITY,  LA

JAN 14, 2019 03:20 PM DARE 2:00 PM 1 /  1 001

47256.3.1 DEC 18 2018 C204260

TIP NO 0.000 MIF-5703A

FED AID NO STATE FUNDED

CONSTRUCT 70-6" X 30 X 11 SOUND CLASS TUG.

ROADWAY ITEMS

0001 0005000000-N SP  Lump Sum 5217228.00 6076219.61  8179055.00GENERIC FERRY ITEM (LS)
CONSTR 70'-6" X 30' X 11' SOUND CLASS TUG

 

    TOTAL 5217228.00 TOTAL 6076219.61 TOTAL  8179055.00CONTRACT TOTAL

 

    SUB-TOTAL 5217228.00 SUB-TOTAL 6076219.61 SUB-TOTAL  8179055.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

  **  1  5217228.00   SHARKTECH ALABAMA DBA METAL SHARK BOATS

       ** BOND EXECUTED IMPROPERLY

       ** IMPROPER DATE

     2  6076219.61   BOLLINGER SHIPYARDS LLC DBA BOLLINGER SHIPYARDS
LOCKPORT

     3  8179055.00   CONRAD SHIPYARD LLC

       
** DENOTES IRREGULAR BID



NC-172 SNEADS FERRY ROAD FROM NC-210 TO BRIDGE #17

WELLS BROTHERS
CONSTRUCTION COMPANY INC

TURKEY,  NC

BARNHILL CONTRACTING
COMPANY

BRANCH CIVIL INC

ROCKY MOUNT,  NC ROANOKE,  VA

JAN 14, 2019 03:20 PM ONSLOW 2:00 PM 1 /  4 003

50139.3.1 DEC 18 2018 C204264

TIP NO 2.704 MIW-5602

FED AID NO HSIP-0172(13)

GRADING, DRAINAGE, AND PAVING.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 599978.35 620000.00  680000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 115639.19 347150.00  125000.00CONSTRUCTION SURVEYING

0003 0000500000-N 801  80 HR  60.00 4800.00 275.00 22000.00 200.00  16000.00SUPP FIELD SURVEYING

0004 0000600000-N 801  20 HR  110.00 2200.00 165.00 3300.00 200.00  4000.00SUPP SURVEYING OFF CALC

0005 0001000000-E 200 Lump Sum 21594.41 60000.00  552921.25CLEARING & GRUBBING

0006 0008000000-E 200  1 ACR 16119.58 16119.58 5425.00 5425.00 15900.00  15900.00SUPP CLEARING & GRUBBING

0007 0022000000-E 225  6,100 CY  15.41 94001.00 8.00 48800.00 17.00  103700.00UNCLASSIFIED EXCAVATION

0008 0036000000-E 225  1,400 CY  6.69 9366.00 19.85 27790.00 15.00  21000.00UNDERCUT EXCAVATION

0009 0106000000-E 230  26,800 CY  20.78 556904.00 22.00 589600.00 25.00  670000.00BORROW EXCAVATION

0010 0134000000-E 240  690 CY  14.51 10011.90 42.00 28980.00 8.35  5761.50DRAINAGE DITCH EXCAVATION

0011 0156000000-E 250  780 SY  14.68 11450.40 30.00 23400.00 7.50  5850.00REMOVAL OF EXT ASPHALT PVMT

0012 0194000000-E 265  1,700 CY  23.02 39134.00 38.00 64600.00 24.50  41650.00SELECT GRANULAR MATL, CLASS III

0013 0196000000-E 270  1,800 SY  2.08 3744.00 2.25 4050.00 1.50  2700.00GEOTEXTILE SOIL STABILIZATION

0014 0255000000-E SP   50 TON 79.43 3971.50 200.00 10000.00 21.00  1050.00GENERIC GRADING ITEM (TON)
HAULING AND DISPOSAL OF PETROLEUM
CONTAMINATED SOIL

0015 0318000000-E 300  3,780 TON 50.51 190927.80 48.00 181440.00 61.00  230580.00FND CONDIT MATL MINOR STRS

0016 0320000000-E 300  8,780 SY  1.68 14750.40 2.25 19755.00 3.00  26340.00FND CONDIT GEOTEXTILE

0017 0448200000-E 310  5,604 LF  57.73 323518.92 53.65 300654.60 65.00  364260.0015" RCP CULV CLASS IV

0018 0448300000-E 310  6,826 LF  71.01 484714.26 67.75 462461.50 81.00  552906.0018" RCP CULV CLASS IV

0019 0448400000-E 310  3,312 LF  95.11 315004.32 85.75 284004.00 102.00  337824.0024" RCP CULV CLASS IV

0020 0448500000-E 310  840 LF  118.55 99582.00 116.25 97650.00 134.00  112560.0030" RCP CULV CLASS IV

0021 0448600000-E 310  136 LF  502.57 68349.52 189.00 25704.00 199.00  27064.0036" RCP CULV CLASS IV

0022 0995000000-E 340  2,159 LF  44.75 96615.25 10.00 21590.00 35.00  75565.00PIPE REMOVAL

0023 1011000000-N 500 Lump Sum 774722.16 794750.00  360000.00FINE GRADING

0024 1099500000-E 505  100 CY  6.69 669.00 50.00 5000.00 7.50  750.00SHALLOW UNDERCUT

0025 1099700000-E 505  190 TON 41.22 7831.80 60.00 11400.00 50.00  9500.00CLASS IV SUBGRD STABILIZATION

0026 1111000000-E SP   750 TON 44.65 33487.50 55.00 41250.00 53.50  40125.00CLASS IV AGGREGATE STABILIZATION

0027 1220000000-E 545  300 TON 42.65 12795.00 90.00 27000.00 56.00  16800.00INCIDENTAL STONE BASE

0028 1297000000-E 607  2,200 SY  12.79 28138.00 9.00 19800.00 5.74  12628.00MILL ASP PVMT *****" DTH
(4")

0029 1308000000-E 607  1,100 SY  16.12 17732.00 12.00 13200.00 10.00  11000.00MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0030 1308000000-E 607  6,500 SY  10.57 68705.00 4.50 29250.00 2.75  17875.00MILLN ASPHALT PVMT ***** - *****
(0" TO 2-1/2")

0031 1491000000-E 610  14,260 TON 87.10 1242046.00 82.75 1180015.00 84.00  1197840.00ASP CONC BASE CRS B25.0C

0032 1503000000-E 610  11,450 TON 80.85 925732.50 76.35 874207.50 79.00  904550.00ASP CONC INTR CRS I19.0C

0033 1523000000-E 610  12,730 TON 77.82 990648.60 74.25 945202.50 76.00  967480.00ASP CONC SURF CRS S9.5C

0034 1575000000-E 620  1,960 TON 716.22 1403791.20 575.00 1127000.00 680.00  1332800.00ASP FOR PLANT MIX

0035 1693000000-E 654  750 TON 294.26 220695.00 250.00 187500.00 250.00  187500.00ASPH PLT MIX PVMT REPAIR

0036 2022000000-E 815  448 CY  6.85 3068.80 30.00 13440.00 16.50  7392.00SUBDRAIN EXCAVATION



NC-172 SNEADS FERRY ROAD FROM NC-210 TO BRIDGE #17

WELLS BROTHERS
CONSTRUCTION COMPANY INC

TURKEY,  NC

BARNHILL CONTRACTING
COMPANY

BRANCH CIVIL INC

ROCKY MOUNT,  NC ROANOKE,  VA

JAN 14, 2019 03:20 PM ONSLOW 2:00 PM 2 /  4 003

50139.3.1 DEC 18 2018 C204264

TIP NO 2.704 MIW-5602

FED AID NO HSIP-0172(13)

GRADING, DRAINAGE, AND PAVING.

0037 2026000000-E 815  2,000 SY  2.79 5580.00 9.00 18000.00 3.25  6500.00GEOTEXTILE FOR SUBSURF DRNS

0038 2036000000-E 815  336 CY  73.39 24659.04 65.00 21840.00 50.00  16800.00SUBDRAIN COARSE AGGREGATE

0039 2044000000-E 815  2,000 LF  9.97 19940.00 15.00 30000.00 28.00  56000.006" PERF SUBDRN PIPE

0040 2070000000-N 815  4 EA  293.20 1172.80 350.00 1400.00 391.00  1564.00SUBDRN PIPE OUTLET

0041 2077000000-E 815  24 LF  17.77 426.48 40.00 960.00 16.50  396.006" OUTLET PIPE

0042 2209000000-E 838 3.4 CY  3298.22 11213.95 2500.00 8500.00 2000.00  6800.00ENDWALLS

0043 2253000000-E 840 2.16 CY  563.39 1216.92 8900.00 19224.00 4200.00  9072.00PIPE COLLARS

0044 2275000000-E SP   2 CY  417.00 834.00 3395.00 6790.00 682.00  1364.00FLOWABLE FILL

0045 2286000000-N 840  149 EA  1726.07 257184.43 2550.00 379950.00 2287.00  340763.00MASNRY DRAINAGE STRUCT

0046 2308000000-E 840 18.3 LF  897.15 16417.85 650.00 11895.00 350.00  6405.00MASNRY DRAINAGE STRUCT

0047 2364000000-N 840  25 EA  704.17 17604.25 850.00 21250.00 635.00  15875.00FRAME W/2GRTS 840.16 STD

0048 2374000000-N 840  16 EA  756.30 12100.80 900.00 14400.00 697.00  11152.00FRAME-GRT-HD 840.03 **
(E)

0049 2374000000-N 840  49 EA  777.88 38116.12 930.00 45570.00 723.00  35427.00FRAME-GRT-HD 840.03 **
(F)

0050 2374000000-N 840  54 EA  777.88 42005.52 930.00 50220.00 723.00  39042.00FRAME-GRT-HD 840.03 **
(G)

0051 2396000000-N 840  5 EA  593.93 2969.65 735.00 3675.00 505.00  2525.00FRAME W/COVER STD 840.54

0052 2549000000-E 846  28,650 LF  18.45 528592.50 22.00 630300.00 27.00  773550.002'-6" CONC CURB & GUTTER

0053 2580000000-E 846  85 LF  47.74 4057.90 35.00 2975.00 27.00  2295.00CONCRETE VALLEY GUTTER

0054 2612000000-E 848  2,470 SY  52.57 129847.90 68.00 167960.00 90.00  222300.006" CONCRETE DRIVEWAY

0055 2800000000-N 858  3 EA  631.09 1893.27 1850.00 5550.00 782.00  2346.00ADJ CATCH BASINS

0056 2815000000-N 858  2 EA  631.08 1262.16 1850.00 3700.00 841.00  1682.00ADJ DROP INLETS

0057 2845000000-N 858  33 EA  513.38 16941.54 650.00 21450.00 1385.00  45705.00ADJ METER OR VALVE BOXES

0058 3287000000-N SP   4 EA  3886.44 15545.76 3500.00 14000.00 3905.00  15620.00GR END TYPE TL-3

0059 3317000000-N SP   4 EA  2193.06 8772.24 3500.00 14000.00 2204.00  8816.00GR ANCHOR TYPE B-77

0060 3345000000-E 864  1,300 LF  12.21 15873.00 11.00 14300.00 12.50  16250.00REMOVE & RESET GUARDRAIL

0061 3649000000-E 876  91 TON 107.06 9742.46 120.00 10920.00 122.00  11102.00RIP RAP, CLASS B

0062 3656000000-E 876  1,765 SY  1.96 3459.40 3.00 5295.00 2.00  3530.00GEOTEXTILE FOR DRAINGE

0063 4072000000-E 903  615 LF  7.77 4778.55 5.40 3321.00 8.00  4920.00SUPPORT, 3-LB STL U-CHAN

0064 4102000000-N 904  12 EA  83.28 999.36 125.00 1500.00 83.50  1002.00SIGN ERECTION, TYPE E

0065 4116100000-N 904  1 EA  277.60 277.60 275.00 275.00 279.00  279.00SIGN ERECT, RELOC ** GRD MTD
(D)

0066 4116100000-N 904  26 EA  94.39 2454.14 165.00 4290.00 95.00  2470.00SIGN ERECT, RELOC ** GRD MTD
(E)

0067 4116100000-N 904  1 EA  161.01 161.01 240.00 240.00 162.00  162.00SIGN ERECT, RELOC ** GRD MTD
(F)

0068 4192000000-N 907  10 EA  6.66 66.60 10.00 100.00 6.75  67.50DISPOSE SUPPORT, U-CHAN

0069 4457000000-N SP  Lump Sum 662572.19 731500.00  1800000.00TEMP TRAFFIC CONTROL (SP)

0070 4685000000-E 1205  4,822 LF  0.69 3327.18 0.62 2989.64 0.75  3616.50THERMO PVT MKG LINES 4"90

0071 4686000000-E 1205  44,886 LF  0.74 33215.64 0.67 30073.62 0.75  33664.50THERMO PVT MKG LINES 4"120

0072 4710000000-E 1205  318 LF  15.55 4944.90 14.00 4452.00 15.50  4929.0024"WIDE THERMO 120 MILS



NC-172 SNEADS FERRY ROAD FROM NC-210 TO BRIDGE #17

WELLS BROTHERS
CONSTRUCTION COMPANY INC

TURKEY,  NC

BARNHILL CONTRACTING
COMPANY

BRANCH CIVIL INC

ROCKY MOUNT,  NC ROANOKE,  VA

JAN 14, 2019 03:20 PM ONSLOW 2:00 PM 3 /  4 003

50139.3.1 DEC 18 2018 C204264

TIP NO 2.704 MIW-5602

FED AID NO HSIP-0172(13)

GRADING, DRAINAGE, AND PAVING.

0073 4725000000-E 1205  124 EA  122.15 15146.60 110.00 13640.00 123.00  15252.00THERMO PVT SYMBOL 90MILS

0074 4905000000-N 1253  350 EA  32.04 11214.00 28.85 10097.50 32.00  11200.00SNOWPLB PVMT MRKER

0075 5325400000-E 1510  257 LF  42.91 11027.87 50.00 12850.00 57.00  14649.004" WATER LINE

0076 5325800000-E 1510  12,896 LF  23.42 302024.32 35.00 451360.00 40.00  515840.008" WATER LINE

0077 5329000000-E 1510  3,760 LB  5.15 19364.00 8.00 30080.00 9.00  33840.00DI H2O PIPE FITTINGS

0078 5538000000-E 1515  4 EA  1152.99 4611.96 1250.00 5000.00 1423.00  5692.004" VALVE

0079 5540000000-E 1515  4 EA  1343.01 5372.04 1425.00 5700.00 1622.00  6488.006" VALVE

0080 5546000000-E 1515  13 EA  2118.67 27542.71 1950.00 25350.00 2220.00  28860.008" VALVE

0081 5648000000-N 1515  18 EA  627.52 11295.36 1040.00 18720.00 1184.00  21312.00RELOCATE WATER METER

0082 5649000000-N 1515  47 EA  814.41 38277.27 1040.00 48880.00 1184.00  55648.00RECONNECT WATER METER

0083 5672000000-N 1515  5 EA  1883.49 9417.45 1800.00 9000.00 2049.00  10245.00RELOCATE FIRE HYDRANT

0084 5673000000-E 1515  76 LF  62.08 4718.08 55.00 4180.00 62.50  4750.00FIRE HYDRANT LEG

0085 5686000000-E 1515  3,678 LF  16.99 62489.22 13.00 47814.00 15.00  55170.00**" H2O SERVICE LINE
(3/4")

0086 5801000000-E 1530  12,896 LF  4.79 61771.84 8.00 103168.00 9.00  116064.00ABANDON 8" UTILITY PIPE

0087 6000000000-E 1605  31,500 LF  4.44 139860.00 2.20 69300.00 2.00  63000.00TEMPORARY SILT FENCE

0088 6006000000-E 1610  860 TON 95.48 82112.80 86.00 73960.00 78.00  67080.00EROS CONTRL STONE CL A

0089 6009000000-E 1610  780 TON 107.06 83506.80 142.00 110760.00 80.00  62400.00EROS CONTRL STONE CL B

0090 6012000000-E 1610  1,655 TON 55.68 92150.40 88.00 145640.00 42.00  69510.00SEDIMENT CONTROL STONE

0091 6015000000-E 1615  35 ACR 1943.22 68012.70 650.00 22750.00 970.00  33950.00TEMPORARY MULCHING

0092 6018000000-E 1620  1,700 LB  2.22 3774.00 3.00 5100.00 3.75  6375.00SEED FOR TEMP SEEDING

0093 6021000000-E 1620 9.5 TON 943.85 8966.58 800.00 7600.00 1213.00  11523.50FERT FOR TEMP SEEDING

0094 6024000000-E 1622  430 LF  15.69 6746.70 30.00 12900.00 18.00  7740.00TEMPORARY SLOPE DRAINS

0095 6029000000-E SP   3,800 LF  2.78 10564.00 2.00 7600.00 1.50  5700.00SAFETY FENCE

0096 6030000000-E 1630  1,850 CY  5.83 10785.50 15.00 27750.00 6.50  12025.00SILT EXCAVATION

0097 6036000000-E 1631  33,000 SY  2.78 91740.00 2.58 85140.00 1.75  57750.00MATTING FOR EROS CONTROL

0098 6037000000-E SP   2,570 SY  4.44 11410.80 5.40 13878.00 6.75  17347.50COIR FIBER MAT

0099 6038000000-E SP   215 SY  4.44 954.60 6.50 1397.50 7.25  1558.75PERM SOIL REINF MAT

0100 6042000000-E 1632  6,400 LF  3.05 19520.00 3.90 24960.00 4.25  27200.001/4" HARDWARE CLOTH

0101 6043000000-E SP   55 SY  7.68 422.40 3.00 165.00 4.50  247.50LOW PERMEABILITY GEOTEXTILE

0102 6071012000-E SP   4,740 LF  16.66 78968.40 16.00 75840.00 10.00  47400.00COIR FIBER WATTLE

0103 6071020000-E SP   2,085 LB  9.99 20829.15 14.00 29190.00 11.00  22935.00POLYACRYLAMIDE (PAM)

0104 6071030000-E 1640  210 LF  9.99 2097.90 6.50 1365.00 7.75  1627.50COIR FIBER BAFFLE

0105 6071050000-E SP   3 EA  776.04 2328.12 1800.00 5400.00 966.00  2898.00**" SKIMMER
(1-1/2")

0106 6084000000-E 1660  27 ACR 3275.71 88444.17 1900.00 51300.00 2425.00  65475.00SEEDING AND MULCHING

0107 6087000000-E 1660  24 ACR 444.16 10659.84 175.00 4200.00 121.00  2904.00MOWING

0108 6090000000-E 1661  350 LB  1.11 388.50 12.00 4200.00 2.50  875.00SEED FOR REPAIR SEEDING

0109 6093000000-E 1661  1 TON 943.85 943.85 800.00 800.00 1213.00  1213.00FERT FOR REPAIR SEEDING

0110 6096000000-E 1662  600 LB  2.22 1332.00 6.50 3900.00 2.50  1500.00SEED FOR SUPP SEEDING



NC-172 SNEADS FERRY ROAD FROM NC-210 TO BRIDGE #17

WELLS BROTHERS
CONSTRUCTION COMPANY INC

TURKEY,  NC

BARNHILL CONTRACTING
COMPANY

BRANCH CIVIL INC

ROCKY MOUNT,  NC ROANOKE,  VA

JAN 14, 2019 03:20 PM ONSLOW 2:00 PM 4 /  4 003

50139.3.1 DEC 18 2018 C204264

TIP NO 2.704 MIW-5602

FED AID NO HSIP-0172(13)

GRADING, DRAINAGE, AND PAVING.

0111 6108000000-E 1665 17.75 TON 943.85 16753.34 400.00 7100.00 1200.00  21300.00FERTILIZER TOPDRESSING

0112 6114500000-N 1667  10 MHR 83.28 832.80 65.00 650.00 36.50  365.00SPECIALIZED HAND MOWING

0113 6117000000-N SP   100 EA  55.52 5552.00 500.00 50000.00 116.00  11600.00RESPONSE FOR EROS CONTROL

0114 6117500000-N SP   10 EA  2745.25 27452.50 2250.00 22500.00 446.00  4460.00CONC WASHOUT STRUCTURE

0115 6123000000-E 1670 0.1 ACR 4441.60 444.16 2000.00 200.00 7000.00  700.00REFORESTATION

0116 4400000000-E 1110  48 SF  14.26 684.48 90.00 4320.00 20.50  984.00WORK ZONE SIGNS (STAT)

0117 4810000000-E 1205  49,708 LF  0.17 8450.36 0.15 7456.20 0.25  12427.00PAINT PVMT MARKINGS 4"

0118 4835000000-E 1205  318 LF  2.22 705.96 2.00 636.00 2.00  636.00PAINT PVT MKG LINES 24"

0119 4845000000-N 1205  124 EA  42.20 5232.80 38.00 4712.00 42.50  5270.00PAINT PVT MKG SYMBOL

 

    TOTAL 12199566.80 TOTAL 12488743.56 TOTAL  14085850.00CONTRACT TOTAL

 

    SUB-TOTAL 12199566.80 SUB-TOTAL 12488743.56 SUB-TOTAL  14085850.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  12199566.80   WELLS BROTHERS CONSTRUCTION COMPANY INC

     2  12488743.56   BARNHILL CONTRACTING COMPANY

     3  14085850.00   BRANCH CIVIL INC



1 SECTION OF BUS. I-85/US-29/US-70, NC-62, AND NC-47, 2 SECTIONS OF NC-109, AND 35 SECTIONS OF SECONDARY ROADS.

J T RUSSELL & SONS INC

ALBEMARLE,  NC

SHARPE BROTHERS A  DIVISION
OF VECELLIO & GROGAN INC

BLYTHE CONSTRUCTION INC

GREENSBORO,  NC CHARLOTTE,  NC

JAN 14, 2019 03:20 PM DAVIDSON 2:00 PM 1 /  4 005

2020CPT.09.01.10291,  2020CPT.09.02.20291 DEC 18 2018 C204268

TIP NO 54.484 MI

FED AID NO STATE FUNDED

MILLING, WIDENING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 410000.00 390146.78  718315.00MOBILIZATION

0002 0106000000-E 230  6,321 CY  35.00 221235.00 44.20 279388.20 60.00  379260.00BORROW EXCAVATION

0003 1220000000-E 545  3,166 TON 0.01 31.66 30.51 96594.66 42.00  132972.00INCIDENTAL STONE BASE

0004 1245000000-E SP  101.56 SMI 2100.00 213276.00 2822.78 286681.54 2625.00  266595.00SHOULDER RECONSTRUCTION

0005 1275000000-E 600  2,108 GAL 3.00 6324.00 13.20 27825.60 5.00  10540.00PRIME COAT

0006 1297000000-E 607  854,099 SY  1.70 1451968.30 1.63 1392181.37 1.80  1537378.20MILL ASP PVMT *****" DTH
(1-1/2")

0007 1297000000-E 607  7,406 SY  4.80 35548.80 5.31 39325.86 4.75  35178.50MILL ASP PVMT *****" DTH
(5-1/2")

0008 1330000000-E 607  2,406 SY  5.85 14075.10 8.98 21605.88 9.00  21654.00INCIDENTAL MILLING

0009 1491000000-E 610  2,874 TON 45.00 129330.00 55.34 159047.16 58.00  166692.00ASP CONC BASE CRS B25.0C

0010 1519000000-E 610  13,796 TON 52.50 724290.00 57.71 796167.16 59.50  820862.00ASP CONC SURF CRS S9.5B

0011 1523000000-E 610  81,223 TON 47.00 3817481.00 53.18 4319439.14 57.00  4629711.00ASP CONC SURF CRS S9.5C

0012 1575000000-E 620  5,931 TON 535.00 3173085.00 623.17 3696021.27 587.00  3481497.00ASP FOR PLANT MIX

0013 1704000000-E SP   60 TON 200.00 12000.00 183.70 11022.00 250.00  15000.00PATCHING EXIST PAVEMENT

0014 2815000000-N 858  28 EA  870.00 24360.00 924.00 25872.00 1200.00  33600.00ADJ DROP INLETS

0015 2830000000-N 858  99 EA  870.00 86130.00 924.00 91476.00 1200.00  118800.00ADJ MANHOLES

0016 2845000000-N 858  186 EA  840.00 156240.00 891.00 165726.00 1175.00  218550.00ADJ METER OR VALVE BOXES

0017 4413000000-E SP   6,666 SF  6.54 43595.64 6.77 45128.82 7.15  47661.90WORK ZONE ADV/GEN WARN SIGN

0018 4457000000-N SP  Lump Sum 205000.00 269196.40  517300.00TEMP TRAFFIC CONTROL (SP)

0019 4510000000-N 1190  733 HR  45.00 32985.00 66.00 48378.00 60.00  43980.00LAW ENFORCEMENT

0020 4685000000-E 1205  299,258 LF  0.56 167584.48 0.55 164591.90 0.50  149629.00THERMO PVT MKG LINES 4"90

0021 4686000000-E 1205  341,017 LF  0.70 238711.90 0.68 231891.56 0.62  211430.54THERMO PVT MKG LINES 4"120

0022 4695000000-E 1205  764 LF  2.25 1719.00 2.20 1680.80 2.00  1528.00THERMO PVT MKG LINES 8"90 MILS

0023 4697000000-E 1205  2,372 LF  2.88 6831.36 2.81 6665.32 2.55  6048.60THERMO PVT MKG LINE 8"120 MILS

0024 4700000000-E 1205  1,657 LF  2.25 3728.25 2.20 3645.40 2.00  3314.0012"WIDE THERMO 90 MILS

0025 4705000000-E 1205  700 LF  5.64 3948.00 5.50 3850.00 5.00  3500.00THERMO LINES 16" 120MILS

0026 4710000000-E 1205  2,998 LF  6.76 20266.48 6.60 19786.80 6.00  17988.0024"WIDE THERMO 120 MILS

0027 4721000000-E 1205  187 EA  124.02 23191.74 121.00 22627.00 110.00  20570.00THERMO PVT MKG CHARACTER 120

0028 4725000000-E 1205  385 EA  135.30 52090.50 132.00 50820.00 120.00  46200.00THERMO PVT SYMBOL 90MILS

0029 4810000000-E 1205  461,015 LF  0.28 129084.20 0.28 129084.20 0.25  115253.75PAINT PVMT MARKINGS 4"

0030 4815000000-E 1205  126,017 LF  0.32 40325.44 0.31 39065.27 0.28  35284.76PAINT PVMT MARKINGS 6"

0031 4820000000-E 1205  2,234 LF  0.90 2010.60 0.88 1965.92 0.80  1787.20PAINT PVMT MARKINGS 8"

0032 4825000000-E 1205  9,833 LF  0.85 8358.05 0.83 8161.39 0.75  7374.75PAINT PVMT MARKINGS 12"

0033 4830000000-E 1205  700 LF  4.51 3157.00 4.40 3080.00 4.00  2800.00PAINT PVT MKGS LINES 16"

0034 4835000000-E 1205  3,101 LF  3.38 10481.38 3.30 10233.30 3.00  9303.00PAINT PVT MKG LINES 24"

0035 4840000000-N 1205  196 EA  62.01 12153.96 60.50 11858.00 55.00  10780.00PAINT PVT MKG CHARACTER

0036 4845000000-N 1205  384 EA  62.01 23811.84 60.50 23232.00 55.00  21120.00PAINT PVT MKG SYMBOL

0037 4847010000-E 1205  264,512 LF  0.79 208964.48 0.77 203674.24 0.70  185158.40POLYUREA LINES (4", 20 MILS)

0038 4847030000-E 1205  126,017 LF  1.10 138618.70 1.08 136098.36 0.98  123496.66POLYUREA LINES (6", 20 MILS)



1 SECTION OF BUS. I-85/US-29/US-70, NC-62, AND NC-47, 2 SECTIONS OF NC-109, AND 35 SECTIONS OF SECONDARY ROADS.

J T RUSSELL & SONS INC

ALBEMARLE,  NC

SHARPE BROTHERS A  DIVISION
OF VECELLIO & GROGAN INC

BLYTHE CONSTRUCTION INC

GREENSBORO,  NC CHARLOTTE,  NC

JAN 14, 2019 03:20 PM DAVIDSON 2:00 PM 2 /  4 005

2020CPT.09.01.10291,  2020CPT.09.02.20291 DEC 18 2018 C204268

TIP NO 54.484 MI

FED AID NO STATE FUNDED

MILLING, WIDENING, RESURFACING, AND SHOULDER RECONSTRUCTION.

0039 4847050000-E 1205  886 LF  2.25 1993.50 2.20 1949.20 2.00  1772.00POLYUREA LINES (8", 20 MILS)

0040 4847070000-E 1205  8,176 LF  2.25 18396.00 2.20 17987.20 2.00  16352.00POLYUREA LINES (12", 20 MILS)

0041 4850000000-E 1205  9,082 LF  0.85 7719.70 0.83 7538.06 0.75  6811.50LINE REMOVAL 4" WIDE

0042 4905000000-N 1253  2,633 EA  29.88 78674.04 29.15 76751.95 26.50  69774.50SNOWPLB PVMT MRKER

0043 5255000000-N 1413 Lump Sum 60000.00 56013.08  25000.00PORTABLE LIGHTING

0044 6000000000-E 1605  21,070 LF  3.20 67424.00 0.11 2317.70 2.75  57942.50TEMPORARY SILT FENCE

0045 6071010000-E SP   2,080 LF  10.50 21840.00 0.11 228.80 10.00  20800.00WATTLE

 

    TOTAL 12108040.10 TOTAL 13396021.29 TOTAL  14366565.76CONTRACT TOTAL

 

    SUB-TOTAL 12108040.10 SUB-TOTAL 13396021.29 SUB-TOTAL  14366565.76ROADWAY ITEMS



1 SECTION OF BUS. I-85/US-29/US-70, NC-62, AND NC-47, 2 SECTIONS OF NC-109, AND 35 SECTIONS OF SECONDARY ROADS.

HANES CONSTRUCTION COMPANY

LEXINGTON,  NC   

JAN 14, 2019 03:20 PM DAVIDSON 2:00 PM 3 /  4 005

2020CPT.09.01.10291,  2020CPT.09.02.20291 DEC 18 2018 C204268

TIP NO 54.484 MI

FED AID NO STATE FUNDED

MILLING, WIDENING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 750000.00   MOBILIZATION

0002 0106000000-E 230  6,321 CY  50.00 316050.00   BORROW EXCAVATION

0003 1220000000-E 545  3,166 TON 50.00 158300.00   INCIDENTAL STONE BASE

0004 1245000000-E SP  101.56 SMI 3500.00 355460.00   SHOULDER RECONSTRUCTION

0005 1275000000-E 600  2,108 GAL 10.00 21080.00   PRIME COAT

0006 1297000000-E 607  854,099 SY  2.20 1879017.80   MILL ASP PVMT *****" DTH
(1-1/2")

0007 1297000000-E 607  7,406 SY  7.00 51842.00   MILL ASP PVMT *****" DTH
(5-1/2")

0008 1330000000-E 607  2,406 SY  12.33 29665.98   INCIDENTAL MILLING

0009 1491000000-E 610  2,874 TON 50.85 146142.90   ASP CONC BASE CRS B25.0C

0010 1519000000-E 610  13,796 TON 60.05 828449.80   ASP CONC SURF CRS S9.5B

0011 1523000000-E 610  81,223 TON 57.52 4671946.96   ASP CONC SURF CRS S9.5C

0012 1575000000-E 620  5,931 TON 562.00 3333222.00   ASP FOR PLANT MIX

0013 1704000000-E SP   60 TON 200.00 12000.00   PATCHING EXIST PAVEMENT

0014 2815000000-N 858  28 EA  1150.00 32200.00   ADJ DROP INLETS

0015 2830000000-N 858  99 EA  1150.00 113850.00   ADJ MANHOLES

0016 2845000000-N 858  186 EA  1100.00 204600.00   ADJ METER OR VALVE BOXES

0017 4413000000-E SP   6,666 SF  8.00 53328.00   WORK ZONE ADV/GEN WARN SIGN

0018 4457000000-N SP  Lump Sum 575000.00   TEMP TRAFFIC CONTROL (SP)

0019 4510000000-N 1190  733 HR  100.00 73300.00   LAW ENFORCEMENT

0020 4685000000-E 1205  299,258 LF  0.62 185539.96   THERMO PVT MKG LINES 4"90

0021 4686000000-E 1205  341,017 LF  0.79 269403.43   THERMO PVT MKG LINES 4"120

0022 4695000000-E 1205  764 LF  4.60 3514.40   THERMO PVT MKG LINES 8"90 MILS

0023 4697000000-E 1205  2,372 LF  4.89 11599.08   THERMO PVT MKG LINE 8"120 MILS

0024 4700000000-E 1205  1,657 LF  5.75 9527.75   12"WIDE THERMO 90 MILS

0025 4705000000-E 1205  700 LF  9.20 6440.00   THERMO LINES 16" 120MILS

0026 4710000000-E 1205  2,998 LF  10.93 32768.14   24"WIDE THERMO 120 MILS

0027 4721000000-E 1205  187 EA  172.50 32257.50   THERMO PVT MKG CHARACTER 120

0028 4725000000-E 1205  385 EA  155.25 59771.25   THERMO PVT SYMBOL 90MILS

0029 4810000000-E 1205  461,015 LF  0.16 73762.40   PAINT PVMT MARKINGS 4"

0030 4815000000-E 1205  126,017 LF  0.45 56707.65   PAINT PVMT MARKINGS 6"

0031 4820000000-E 1205  2,234 LF  1.15 2569.10   PAINT PVMT MARKINGS 8"

0032 4825000000-E 1205  9,833 LF  1.44 14159.52   PAINT PVMT MARKINGS 12"

0033 4830000000-E 1205  700 LF  3.45 2415.00   PAINT PVT MKGS LINES 16"

0034 4835000000-E 1205  3,101 LF  3.45 10698.45   PAINT PVT MKG LINES 24"

0035 4840000000-N 1205  196 EA  40.25 7889.00   PAINT PVT MKG CHARACTER

0036 4845000000-N 1205  384 EA  40.25 15456.00   PAINT PVT MKG SYMBOL

0037 4847010000-E 1205  264,512 LF  1.09 288318.08   POLYUREA LINES (4", 20 MILS)

0038 4847030000-E 1205  126,017 LF  1.61 202887.37   POLYUREA LINES (6", 20 MILS)



1 SECTION OF BUS. I-85/US-29/US-70, NC-62, AND NC-47, 2 SECTIONS OF NC-109, AND 35 SECTIONS OF SECONDARY ROADS.

HANES CONSTRUCTION COMPANY

LEXINGTON,  NC   

JAN 14, 2019 03:20 PM DAVIDSON 2:00 PM 4 /  4 005

2020CPT.09.01.10291,  2020CPT.09.02.20291 DEC 18 2018 C204268

TIP NO 54.484 MI

FED AID NO STATE FUNDED

MILLING, WIDENING, RESURFACING, AND SHOULDER RECONSTRUCTION.

0039 4847050000-E 1205  886 LF  4.60 4075.60   POLYUREA LINES (8", 20 MILS)

0040 4847070000-E 1205  8,176 LF  5.75 47012.00   POLYUREA LINES (12", 20 MILS)

0041 4850000000-E 1205  9,082 LF  1.44 13078.08   LINE REMOVAL 4" WIDE

0042 4905000000-N 1253  2,633 EA  31.40 82676.20   SNOWPLB PVMT MRKER

0043 5255000000-N 1413 Lump Sum 125000.00   PORTABLE LIGHTING

0044 6000000000-E 1605  21,070 LF  3.45 72691.50   TEMPORARY SILT FENCE

0045 6071010000-E SP   2,080 LF  11.50 23920.00   WATTLE

 

    TOTAL 15259592.90   CONTRACT TOTAL

 

    SUB-TOTAL 15259592.90   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  12108040.10   J T RUSSELL & SONS INC

     2  13396021.29   SHARPE BROTHERS A  DIVISION OF VECELLIO & GROGAN
INC

     3  14366565.76   BLYTHE CONSTRUCTION INC

     4  15259592.90   HANES CONSTRUCTION COMPANY



3 SECTION OF I-40 BUS AND US-52, 1 SECTION OF US-311 AND NC-66, AND 10 SECTIONS OF SECONDARY ROADS.

APAC - ATLANTIC INC THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC   

JAN 14, 2019 03:20 PM FORSYTH 2:00 PM 1 /  2 006

2020CPT.09.05.10341,  2020CPT.09.06.20341 DEC 18 2018 C204278

TIP NO 20.805 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 605000.00   MOBILIZATION

0002 0106000000-E 230  1,941 CY  88.00 170808.00   BORROW EXCAVATION

0003 1220000000-E 545  1,616 TON 19.50 31512.00   INCIDENTAL STONE BASE

0004 1245000000-E SP  39.66 SMI 3000.00 118980.00   SHOULDER RECONSTRUCTION

0005 1297000000-E 607  148,189 SY  1.90 281559.10   MILL ASP PVMT *****" DTH
(1-1/2")

0006 1297000000-E 607  96,175 SY  2.90 278907.50   MILL ASP PVMT *****" DTH
(2")

0007 1297000000-E 607  38,417 SY  3.20 122934.40   MILL ASP PVMT *****" DTH
(3")

0008 1297000000-E 607  67,514 SY  5.90 398332.60   MILL ASP PVMT *****" DTH
(6")

0009 1308000000-E 607  52,257 SY  2.25 117578.25   MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0010 1330000000-E 607  734 SY  8.80 6459.20   INCIDENTAL MILLING

0011 1491000000-E 610  20,061 TON 60.00 1203660.00   ASP CONC BASE CRS B25.0C

0012 1519000000-E 610  3,472 TON 58.00 201376.00   ASP CONC SURF CRS S9.5B

0013 1523000000-E 610  37,228 TON 60.00 2233680.00   ASP CONC SURF CRS S9.5C

0014 1575000000-E 620  3,371 TON 750.00 2528250.00   ASP FOR PLANT MIX

0015 1577000000-E 620  493 TON 975.00 480675.00   POLYM MOD ASP BNDR FOR PLT MIX

0016 1704000000-E SP   1,229 TON 190.00 233510.00   PATCHING EXIST PAVEMENT

0017 1839140000-E 661  9,465 TON 112.00 1060080.00   ULTRATHIN BOND WEAR CRS

0018 1840000000-E 665  204,168 LF  0.12 24500.16   MILLED RUMBLE STRIPS

0019 1891000000-E SP   271,358 SY  1.65 447740.70   GENERIC PAVING ITEM (SY)
FINE MILLING (5/8")

0020 2815000000-N 858  1 EA  1000.00 1000.00   ADJ DROP INLETS

0021 2830000000-N 858  93 EA  1000.00 93000.00   ADJ MANHOLES

0022 2845000000-N 858  46 EA  1000.00 46000.00   ADJ METER OR VALVE BOXES

0023 4413000000-E SP   2,148 SF  7.10 15250.80   WORK ZONE ADV/GEN WARN SIGN

0024 4457000000-N SP  Lump Sum 440000.00   TEMP TRAFFIC CONTROL (SP)

0025 4510000000-N 1190  300 HR  50.00 15000.00   LAW ENFORCEMENT

0026 4685000000-E 1205  61,405 LF  0.72 44211.60   THERMO PVT MKG LINES 4"90

0027 4686000000-E 1205  58,025 LF  0.78 45259.50   THERMO PVT MKG LINES 4"120

0028 4688000000-E 1205  199,746 LF  0.96 191756.16   THERMO PVT MKG LINES,6"90 MILS

0029 4690000000-E 1205  26,662 LF  1.10 29328.20   THERMO PVT MKG LINES 6"120 MILS

0030 4695000000-E 1205  931 LF  2.00 1862.00   THERMO PVT MKG LINES 8"90 MILS

0031 4697000000-E 1205  1,112 LF  2.25 2502.00   THERMO PVT MKG LINE 8"120 MILS

0032 4700000000-E 1205  13,174 LF  3.00 39522.00   12"WIDE THERMO 90 MILS

0033 4702000000-E 1205  350 LF  6.00 2100.00   12"WIDE THERMO 120 MILS

0034 4705000000-E 1205  300 LF  9.00 2700.00   THERMO LINES 16" 120MILS

0035 4710000000-E 1205  1,622 LF  14.00 22708.00   24"WIDE THERMO 120 MILS

0036 4721000000-E 1205  66 EA  145.00 9570.00   THERMO PVT MKG CHARACTER 120



3 SECTION OF I-40 BUS AND US-52, 1 SECTION OF US-311 AND NC-66, AND 10 SECTIONS OF SECONDARY ROADS.

APAC - ATLANTIC INC THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC   

JAN 14, 2019 03:20 PM FORSYTH 2:00 PM 2 /  2 006

2020CPT.09.05.10341,  2020CPT.09.06.20341 DEC 18 2018 C204278

TIP NO 20.805 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

0037 4725000000-E 1205  301 EA  175.00 52675.00   THERMO PVT SYMBOL 90MILS

0038 4805000000-N 1205  9 EA  1350.00 12150.00   COLD APPL PLASTIC SYM TYPE **
(II)

0039 4810000000-E 1205  72,234 LF  0.26 18780.84   PAINT PVMT MARKINGS 4"

0040 4815000000-E 1205  217,813 LF  0.35 76234.55   PAINT PVMT MARKINGS 6"

0041 4820000000-E 1205  2,055 LF  0.55 1130.25   PAINT PVMT MARKINGS 8"

0042 4825000000-E 1205  13,454 LF  0.70 9417.80   PAINT PVMT MARKINGS 12"

0043 4830000000-E 1205  300 LF  4.00 1200.00   PAINT PVT MKGS LINES 16"

0044 4835000000-E 1205  1,622 LF  5.00 8110.00   PAINT PVT MKG LINES 24"

0045 4840000000-N 1205  62 EA  55.00 3410.00   PAINT PVT MKG CHARACTER

0046 4845000000-N 1205  282 EA  75.00 21150.00   PAINT PVT MKG SYMBOL

0047 4847010000-E 1205  54,616 LF  0.96 52431.36   POLYUREA LINES (4", 20 MILS)

0048 4847030000-E 1205  35,827 LF  1.10 39409.70   POLYUREA LINES (6", 20 MILS)

0049 4847050000-E 1205  877 LF  2.00 1754.00   POLYUREA LINES (8", 20 MILS)

0050 4847070000-E 1205  665 LF  4.00 2660.00   POLYUREA LINES (12", 20 MILS)

0051 4855000000-E 1205  35,827 LF  0.50 17913.50   LINE REMOVAL 6" WIDE

0052 4865000000-E 1205  665 LF  2.00 1330.00   LINE REMOVAL 12" WIDE

0053 4875000000-N 1205  3 EA  200.00 600.00   REMOVAL OF SYMBL & CHARAC

0054 4905000000-N 1253  2,947 EA  35.00 103145.00   SNOWPLB PVMT MRKER

0055 5255000000-N 1413 Lump Sum 200000.00   PORTABLE LIGHTING

0056 6000000000-E 1605  5,953 LF  0.10 595.30   TEMPORARY SILT FENCE

0057 6071010000-E SP   602 LF  0.10 60.20   WATTLE

 

    TOTAL 12171470.67   CONTRACT TOTAL

 

    SUB-TOTAL 12171470.67   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  12171470.67   APAC - ATLANTIC INC THOMPSON ARTHUR DIVISION



1 SECTION US-52 AND 16 SECTION OF SECONDARY ROADS.

J T RUSSELL & SONS INC

ALBEMARLE,  NC

NJR GROUP LLC

ALBEMARLE,  NC  

JAN 14, 2019 03:20 PM ROWAN 2:00 PM 1 /  2 007

2020CPT.09.07.10801,  2020CPT.09.08.20801 DEC 18 2018 C204269

TIP NO 25.843 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 220000.00 305000.00  MOBILIZATION

0002 0106000000-E 230  2,591 CY  35.00 90685.00 45.00 116595.00  BORROW EXCAVATION

0003 1220000000-E 545  2,758 TON 0.01 27.58 1.00 2758.00  INCIDENTAL STONE BASE

0004 1245000000-E SP  43.21 SMI 2100.00 90741.00 2525.00 109105.25  SHOULDER RECONSTRUCTION

0005 1297000000-E 607  41,239 SY  1.85 76292.15 1.92 79178.88  MILL ASP PVMT *****" DTH
(1")

0006 1297000000-E 607  285,482 SY  1.75 499593.50 2.26 645189.32  MILL ASP PVMT *****" DTH
(1-1/2")

0007 1297000000-E 607  12,171 SY  4.60 55986.60 6.50 79111.50  MILL ASP PVMT *****" DTH
(5-1/2")

0008 1330000000-E 607  2,200 SY  5.90 12980.00 8.00 17600.00  INCIDENTAL MILLING

0009 1491000000-E 610  4,518 TON 45.00 203310.00 48.15 217541.70  ASP CONC BASE CRS B25.0C

0010 1519000000-E 610  615 TON 60.00 36900.00 48.25 29673.75  ASP CONC SURF CRS S9.5B

0011 1523000000-E 610  40,441 TON 48.50 1961388.50 48.41 1957748.81  ASP CONC SURF CRS S9.5C

0012 1575000000-E 620  2,670 TON 535.00 1428450.00 615.00 1642050.00  ASP FOR PLANT MIX

0013 1704000000-E SP   140 TON 180.00 25200.00 150.00 21000.00  PATCHING EXIST PAVEMENT

0014 1748500000-E 660  61,532 SY  1.45 89221.40 1.50 92298.00  AST, MAT & SINGLE SEAL

0015 1838000000-E 660  18,460 GAL 2.35 43381.00 2.42 44673.20  EMULSION FOR AST

0016 2815000000-N 858  4 EA  885.00 3540.00 1117.20 4468.80  ADJ DROP INLETS

0017 2830000000-N 858  83 EA  885.00 73455.00 997.50 82792.50  ADJ MANHOLES

0018 2845000000-N 858  24 EA  860.00 20640.00 849.30 20383.20  ADJ METER OR VALVE BOXES

0019 4413000000-E SP   2,767 SF  7.00 19369.00 7.54 20863.18  WORK ZONE ADV/GEN WARN SIGN

0020 4457000000-N SP  Lump Sum 120000.00 148000.00  TEMP TRAFFIC CONTROL (SP)

0021 4685000000-E 1205  136,273 LF  0.61 83126.53 0.75 102204.75  THERMO PVT MKG LINES 4"90

0022 4686000000-E 1205  197,569 LF  0.79 156079.51 0.79 156079.51  THERMO PVT MKG LINES 4"120

0023 4688000000-E 1205  49,889 LF  0.94 46895.66 1.08 53880.12  THERMO PVT MKG LINES,6"90 MILS

0024 4690000000-E 1205  40,077 LF  1.08 43283.16 1.21 48493.17  THERMO PVT MKG LINES 6"120 MILS

0025 4695000000-E 1205  245 LF  2.82 690.90 2.20 539.00  THERMO PVT MKG LINES 8"90 MILS

0026 4697000000-E 1205  3,137 LF  2.94 9222.78 2.48 7779.76  THERMO PVT MKG LINE 8"120 MILS

0027 4700000000-E 1205  1,212 LF  3.06 3708.72 6.60 7999.20  12"WIDE THERMO 90 MILS

0028 4705000000-E 1205  700 LF  5.88 4116.00 13.20 9240.00  THERMO LINES 16" 120MILS

0029 4710000000-E 1205  1,828 LF  7.06 12905.68 15.40 28151.20  24"WIDE THERMO 120 MILS

0030 4721000000-E 1205  62 EA  129.46 8026.52 159.50 9889.00  THERMO PVT MKG CHARACTER 120

0031 4725000000-E 1205  226 EA  141.23 31917.98 181.50 41019.00  THERMO PVT SYMBOL 90MILS

0032 4810000000-E 1205  249,510 LF  0.31 77348.10 0.26 64872.60  PAINT PVMT MARKINGS 4"

0033 4815000000-E 1205  39,983 LF  0.35 13994.05 0.44 17592.52  PAINT PVMT MARKINGS 6"

0034 4820000000-E 1205  3,202 LF  1.18 3778.36 0.55 1761.10  PAINT PVMT MARKINGS 8"

0035 4825000000-E 1205  1,212 LF  0.71 860.52 1.10 1333.20  PAINT PVMT MARKINGS 12"

0036 4830000000-E 1205  600 LF  4.71 2826.00 4.40 2640.00  PAINT PVT MKGS LINES 16"

0037 4835000000-E 1205  1,843 LF  3.53 6505.79 5.50 10136.50  PAINT PVT MKG LINES 24"

0038 4840000000-N 1205  62 EA  64.73 4013.26 60.50 3751.00  PAINT PVT MKG CHARACTER



1 SECTION US-52 AND 16 SECTION OF SECONDARY ROADS.

J T RUSSELL & SONS INC

ALBEMARLE,  NC

NJR GROUP LLC

ALBEMARLE,  NC  

JAN 14, 2019 03:20 PM ROWAN 2:00 PM 2 /  2 007

2020CPT.09.07.10801,  2020CPT.09.08.20801 DEC 18 2018 C204269

TIP NO 25.843 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

0039 4845000000-N 1205  226 EA  64.73 14628.98 71.50 16159.00  PAINT PVT MKG SYMBOL

0040 4847010000-E 1205  83,083 LF  0.92 76436.36 1.03 85575.49  POLYUREA LINES (4", 20 MILS)

0041 4905000000-N 1253  255 EA  31.78 8103.90 35.73 9111.15  SNOWPLB PVMT MRKER

0042 5255000000-N 1413 Lump Sum 35000.00 15000.00  PORTABLE LIGHTING

0043 6000000000-E 1605  8,635 LF  3.00 25905.00 2.04 17615.40  TEMPORARY SILT FENCE

0044 6071010000-E SP   865 LF  12.00 10380.00 5.50 4757.50  WATTLE

 

    TOTAL 5750914.49 TOTAL 6351611.26  CONTRACT TOTAL

 

    SUB-TOTAL 5750914.49 SUB-TOTAL 6351611.26  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5750914.49   J T RUSSELL & SONS INC

     2  6351611.26   NJR GROUP LLC



BRIDGE #21 OVER LITTLE RIVER ON NC-18.

JAMES R VANNOY & SONS
CONSTRUCTION COMPANY INC

JEFFERSON,  NC

SMITH-ROWE, LLC DLB ENTERPRISES LLC

MOUNT AIRY,  NC HILLSVILLE,  VA

JAN 14, 2019 03:20 PM ALLEGHANY 2:00 PM 1 /  13 008

46103.3.1 DEC 18 2018 C204255

TIP NO 0.283 MIB-5388

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 243614.99 260750.00  287000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 24262.87 17550.00  29885.63CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 52472.10 18500.00  70000.00CLEARING & GRUBBING

0004 0008000000-E 200  1 ACR 1.09 1.09 1.00 1.00 17000.00  17000.00SUPP CLEARING & GRUBBING

0005 0022000000-E 225  18,000 CY  34.30 617400.00 21.95 395100.00 19.88  357840.00UNCLASSIFIED EXCAVATION

0006 0028000000-N SP  Lump Sum 17855.19 35100.00  46318.52TYPE I STANDARD APPR **********
(19+78.50-L-)

0007 0036000000-E 225  450 CY  12.46 5607.00 20.00 9000.00 5.21  2344.50UNDERCUT EXCAVATION

0008 0156000000-E 250  2,080 SY  5.98 12438.40 7.45 15496.00 2.06  4284.80REMOVAL OF EXT ASPHALT PVMT

0009 0195000000-E 265  400 CY  35.89 14356.00 5.00 2000.00 38.19  15276.00SELECT GRANULAR MATERIAL

0010 0196000000-E 270  600 SY  1.97 1182.00 2.20 1320.00 2.29  1374.00GEOTEXTILE SOIL STABILIZATION

0011 0199000000-E SP   450 SF  69.56 31302.00 127.02 57159.00 108.56  48852.00TEMPORARY SHORING

0012 0318000000-E 300  70 TON 30.04 2102.80 30.00 2100.00 36.61  2562.70FND CONDIT MATL MINOR STRS

0013 0320000000-E 300  210 SY  2.55 535.50 4.50 945.00 2.30  483.00FND CONDIT GEOTEXTILE

0014 0335200000-E 305  204 LF  34.66 7070.64 54.05 11026.20 42.98  8767.9215" DRAINAGE PIPE

0015 0335300000-E 305  72 LF  39.28 2828.16 50.65 3646.80 46.47  3345.8418" DRAINAGE PIPE

0016 0335850000-E 305  4 EA  327.25 1309.00 265.00 1060.00 250.28  1001.12**" DRAINAGE PIPE ELBOW
(18")

0017 0448200000-E 310  200 LF  37.00 7400.00 52.00 10400.00 58.49  11698.0015" RCP CULV CLASS IV

0018 0448300000-E 310  96 LF  44.68 4289.28 56.65 5438.40 68.07  6534.7218" RCP CULV CLASS IV

0019 0987000000-E 310  40 LF  38.55 1542.00 53.75 2150.00 72.61  2904.40GENERIC PIPE ITEM (LF) 310
15" RC PIPE CULVERT, CLASS V

0020 0995000000-E 340  150 LF  5.74 861.00 9.25 1387.50 42.79  6418.50PIPE REMOVAL

0021 1011000000-N 500 Lump Sum 42698.54 183028.00  18887.43FINE GRADING

0022 1099500000-E 505  100 CY  7.65 765.00 13.00 1300.00 7.42  742.00SHALLOW UNDERCUT

0023 1099700000-E 505  200 TON 26.57 5314.00 26.10 5220.00 25.54  5108.00CLASS IV SUBGRD STABILIZATION

0024 1121000000-E 520  798 TON 27.96 22312.08 32.45 25895.10 25.50  20349.00AGGREGATE BASE COURSE

0025 1220000000-E 545  75 TON 26.98 2023.50 30.00 2250.00 23.50  1762.50INCIDENTAL STONE BASE

0026 1231000000-E 560  180 CY  13.22 2379.60 15.00 2700.00 22.58  4064.40SHOULDER BORROW

0027 1275000000-E 600  810 GAL 8.43 6828.30 8.00 6480.00 11.88  9622.80PRIME COAT

0028 1330000000-E 607  130 SY  32.64 4243.20 16.50 2145.00 89.07  11579.10INCIDENTAL MILLING

0029 1491000000-E 610  310 TON 92.21 28585.10 85.23 26421.30 95.01  29453.10ASP CONC BASE CRS B25.0C

0030 1503000000-E 610  340 TON 90.31 30705.40 83.58 28417.20 95.01  32303.40ASP CONC INTR CRS I19.0C

0031 1519000000-E 610  790 TON 73.60 58144.00 68.16 53846.40 95.01  75057.90ASP CONC SURF CRS S9.5B

0032 1575000000-E 620  85 TON 651.00 55335.00 598.33 50858.05 701.87  59658.95ASP FOR PLANT MIX

0033 1693000000-E 654  50 TON 157.29 7864.50 50.00 2500.00 178.14  8907.00ASPH PLT MIX PVMT REPAIR

0034 2022000000-E 815  45 CY  23.61 1062.45 32.00 1440.00 20.79  935.55SUBDRAIN EXCAVATION

0035 2026000000-E 815  200 SY  3.17 634.00 5.00 1000.00 3.72  744.00GEOTEXTILE FOR SUBSURF DRNS

0036 2036000000-E 815  34 CY  52.37 1780.58 50.00 1700.00 66.24  2252.16SUBDRAIN COARSE AGGREGATE

0037 2044000000-E 815  200 LF  13.61 2722.00 10.50 2100.00 4.57  914.006" PERF SUBDRN PIPE

0038 2070000000-N 815  1 EA  292.55 292.55 335.00 335.00 506.22  506.22SUBDRN PIPE OUTLET
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0039 2077000000-E 815  6 LF  11.35 68.10 38.50 231.00 34.01  204.066" OUTLET PIPE

0040 2286000000-N 840  14 EA  1375.24 19253.36 1450.00 20300.00 1646.83  23055.62MASNRY DRAINAGE STRUCT

0041 2308000000-E 840 5.3 LF  234.54 1243.06 250.00 1325.00 291.68  1545.90MASNRY DRAINAGE STRUCT

0042 2366000000-N 840  2 EA  551.93 1103.86 1110.00 2220.00 1072.19  2144.38FRAME W/2GRTS 840.24 STD

0043 2367000000-N 840  10 EA  561.88 5618.80 515.00 5150.00 1062.17  10621.70FRAME W/2GRTS 840.29 STD

0044 2396000000-N 840  4 EA  953.73 3814.92 445.00 1780.00 877.91  3511.64FRAME W/COVER STD 840.54

0045 2556000000-E 846  100 LF  42.83 4283.00 75.00 7500.00 42.58  4258.00SHOULDER BERM GUTTER

0046 2619000000-E 850  120 SY  97.27 11672.40 100.00 12000.00 137.35  16482.004" CONCRETE PAVED DITCH

0047 2724000000-E 857  265 LF  93.27 24716.55 105.00 27825.00 61.58  16318.70PC REINF BARRIER SNGL FC

0048 2905000000-N 859  2 EA  854.59 1709.18 1325.00 2650.00 1573.96  3147.92CONVERT DI TO JB

0049 3030000000-E 862  525 LF  18.22 9565.50 16.75 8793.75 17.86  9376.50STL BEAM GUARDRAIL

0050 3045000000-E 862 12.5 LF  18.50 231.25 17.00 212.50 18.12  226.50SBGR SHOP CURVED

0051 3150000000-N 862  10 EA  32.64 326.40 1.00 10.00 31.98  319.80ADDIT GUARDRAIL POSTS

0052 3165500000-N 862  1 EA  544.01 544.01 1000.00 1000.00 533.07  533.07GR END UNIT TYPE **********
(AT-1)

0053 3215000000-N SP   3 EA  1904.04 5712.12 1750.00 5250.00 2004.36  6013.08GR ANCHOR TYPE III

0054 3287000000-N SP   3 EA  2937.67 8813.01 2700.00 8100.00 2878.61  8635.83GR END TYPE TL-3

0055 3317000000-N SP   1 EA  1795.24 1795.24 1650.00 1650.00 1865.77  1865.77GR ANCHOR TYPE B-77

0056 3360000000-E 863  510 LF  1.09 555.90 1.00 510.00 1.07  545.70REMOVE EXISTING GUARDRAIL

0057 3380000000-E 862 62.5 LF  8.70 543.75 8.00 500.00 8.53  533.13TEMP STL BM GUARDRAIL

0058 3387000000-N SP   2 EA  1523.23 3046.46 1400.00 2800.00 1492.61  2985.22TEMP GDRL ANCH UNITS ******
(B-77)

0059 3389150000-N SP   2 EA  1849.64 3699.28 1700.00 3400.00 1812.46  3624.92TEMP GDRL END UNITS *****
(TL-2)

0060 3575000000-E SP   400 LF  9.25 3700.00 12.00 4800.00 8.93  3572.00GENERIC FENCING ITEM (LF)
TEMPORARY 5 STRAND BARBED WIRE FENCE WITH
POSTS

0061 3628000000-E 876  220 TON 49.03 10786.60 34.00 7480.00 30.49  6707.80RIP RAP, CLASS I

0062 3649000000-E 876  55 TON 45.17 2484.35 38.25 2103.75 42.24  2323.20RIP RAP, CLASS B

0063 3656000000-E 876  1,650 SY  2.42 3993.00 2.25 3712.50 2.81  4636.50GEOTEXTILE FOR DRAINGE

0064 4072000000-E 903  180 LF  8.16 1468.80 7.50 1350.00 6.56  1180.80SUPPORT, 3-LB STL U-CHAN

0065 4096000000-N 904  2 EA  136.01 272.02 125.00 250.00 157.62  315.24SIGN ERECTION, TYPE D

0066 4102000000-N 904  11 EA  136.00 1496.00 125.00 1375.00 201.76  2219.36SIGN ERECTION, TYPE E

0067 4155000000-N 907  8 EA  27.20 217.60 25.00 200.00 6.31  50.48DISPOSE SIGN SYST U-CHAN

0068 4400000000-E 1110  689 SF  13.06 8998.34 12.00 8268.00 9.22  6352.58WORK ZONE SIGNS (STAT)

0069 4405000000-E 1110  144 SF  11.11 1599.84 15.45 2224.80 31.14  4484.16WORK ZONE SIGNS (PORT)

0070 4410000000-E 1110  106 SF  10.88 1153.28 10.00 1060.00 31.12  3298.72WORK ZONE SIGNS (BARR)

0071 4430000000-N 1130  52 EA  49.71 2584.92 65.00 3380.00 95.09  4944.68DRUMS

0072 4435000000-N 1135  50 EA  0.59 29.50 15.00 750.00 19.24  962.00CONES

0073 4445000000-E 1145  64 LF  35.09 2245.76 30.00 1920.00 37.66  2410.24BARRICADES (TYPE III)

0074 4455000000-N 1150  16 DAY 23.72 379.52 400.00 6400.00 328.92  5262.72FLAGGER
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0075 4465000000-N 1160  2 EA  5440.11 10880.22 5000.00 10000.00 7024.50  14049.00TEMPORARY CRASH CUSHIONS

0076 4490000000-E 1170  215 LF  43.52 9356.80 40.00 8600.00 28.35  6095.25PORT CONC BARRIER(ANCHRD)

0077 4650000000-N 1251  85 EA  16.32 1387.20 15.00 1275.00 10.50  892.50TEMP RAISED PVMT MRKS

0078 4810000000-E 1205  4,720 LF  0.98 4625.60 0.90 4248.00 0.88  4153.60PAINT PVMT MARKINGS 4"

0079 4847010000-E 1205 4,723.4 LF  2.45 11572.33 2.25 10627.65 3.62  17098.71POLYUREA LINES (4", 20 MILS)

0080 4850000000-E 1205  2,060 LF  0.92 1895.20 0.85 1751.00 0.72  1483.20LINE REMOVAL 4" WIDE

0081 4900000000-N 1251  15 EA  16.32 244.80 15.00 225.00 10.50  157.50PERM RAISED PVMT MARKERS

0082 6000000000-E 1605  4,455 LF  2.72 12117.60 2.15 9578.25 3.11  13855.05TEMPORARY SILT FENCE

0083 6006000000-E 1610  90 TON 34.60 3114.00 50.00 4500.00 32.05  2884.50EROS CONTRL STONE CL A

0084 6009000000-E 1610  630 TON 36.58 23045.40 15.00 9450.00 33.18  20903.40EROS CONTRL STONE CL B

0085 6012000000-E 1610  670 TON 33.43 22398.10 15.00 10050.00 30.92  20716.40SEDIMENT CONTROL STONE

0086 6015000000-E 1615  4 ACR 2170.60 8682.40 1000.00 4000.00 2094.75  8379.00TEMPORARY MULCHING

0087 6018000000-E 1620  300 LB  3.86 1158.00 2.00 600.00 3.73  1119.00SEED FOR TEMP SEEDING

0088 6021000000-E 1620 1.5 TON 1953.00 2929.50 2000.00 3000.00 1884.75  2827.13FERT FOR TEMP SEEDING

0089 6024000000-E 1622  200 LF  8.42 1684.00 8.95 1790.00 40.74  8148.00TEMPORARY SLOPE DRAINS

0090 6029000000-E SP   2,600 LF  2.72 7072.00 2.00 5200.00 3.10  8060.00SAFETY FENCE

0091 6030000000-E 1630  360 CY  9.74 3506.40 10.85 3906.00 8.10  2916.00SILT EXCAVATION

0092 6036000000-E 1631  7,935 SY  2.49 19758.15 1.88 14917.80 2.40  19044.00MATTING FOR EROS CONTROL

0093 6037000000-E SP   100 SY  8.65 865.00 8.00 800.00 8.35  835.00COIR FIBER MAT

0094 6038000000-E SP   50 SY  8.65 432.50 7.00 350.00 8.35  417.50PERM SOIL REINF MAT

0095 6042000000-E 1632  970 LF  6.52 6324.40 3.00 2910.00 6.29  6101.301/4" HARDWARE CLOTH

0096 6048000000-E SP   2,050 SY  29.55 60577.50 1.00 2050.00 28.01  57420.50FLOAT TURBIDITY CURTAIN

0097 6070000000-N 1639  12 EA  245.98 2951.76 50.00 600.00 2298.02  27576.24SPECIAL STILLING BASINS

0098 6071012000-E SP   300 LF  6.52 1956.00 9.00 2700.00 6.29  1887.00COIR FIBER WATTLE

0099 6071020000-E SP   215 LB  5.71 1227.65 1.00 215.00 10.72  2304.80POLYACRYLAMIDE (PAM)

0100 6071030000-E 1640  105 LF  8.70 913.50 10.00 1050.00 8.40  882.00COIR FIBER BAFFLE

0101 6084000000-E 1660  4 ACR 2915.90 11663.60 1900.00 7600.00 2814.00  11256.00SEEDING AND MULCHING

0102 6087000000-E 1660  2 ACR 65.28 130.56 50.00 100.00 63.00  126.00MOWING

0103 6090000000-E 1661  50 LB  5.43 271.50 2.00 100.00 5.24  262.00SEED FOR REPAIR SEEDING

0104 6093000000-E 1661 0.25 TON 1604.84 401.21 2000.00 500.00 1548.76  387.19FERT FOR REPAIR SEEDING

0105 6096000000-E 1662  125 LB  6.53 816.25 7.00 875.00 6.30  787.50SEED FOR SUPP SEEDING

0106 6108000000-E 1665 3.25 TON 1626.59 5286.42 2500.00 8125.00 1569.75  5101.69FERTILIZER TOPDRESSING

0107 6114500000-N 1667  10 MHR 75.07 750.70 75.00 750.00 72.45  724.50SPECIALIZED HAND MOWING

0108 6117000000-N SP   25 EA  108.80 2720.00 25.00 625.00 105.00  2625.00RESPONSE FOR EROS CONTROL

0109 6117500000-N SP   2 EA  724.07 1448.14 1775.00 3550.00 672.15  1344.30CONC WASHOUT STRUCTURE

0110 6123000000-E 1670 0.1 ACR 4896.10 489.61 10000.00 1000.00 4725.00  472.50REFORESTATION

WALL ITEMS

0111 8801000000-E SP   1,900 SF  50.82 96558.00 72.42 137598.00 78.09  148371.00MSE RETAIN WALL NO **
(1)
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0112 8802010000-E SP   1,617 SF  102.95 166470.15 104.10 168329.70 85.86  138835.62SOIL NAIL RETAINING WALLS

0113 8802015100-N SP   2 EA  652.82 1305.64 715.00 1430.00 2291.56  4583.12SOIL NAIL VERIFICATION TESTS

0114 8802015110-N SP   4 EA  108.80 435.20 715.00 2860.00 1116.40  4465.60SOIL NAIL PROOF TESTS

STRUCTURE ITEMS

0115 8007000000-N 400 Lump Sum 992282.95 1465700.00  1350000.00CM&R TEMP STR ***********
(19+77.50-LDET-)

0116 8017000000-N SP  Lump Sum 397578.90 148600.00  917000.00CM&R TEMP ACCESS ***********
(19+78.50-L-)

0117 8035000000-N 402 Lump Sum 148125.92 211040.00  151444.37REMV EXIST STR **********
(19+78.50-L-)

0118 8065000000-N SP  Lump Sum 1033.62 1500.00  997.50ASBESTOS ASSESSMENT

0119 8105540000-E 411 30.5 LF  1064.77 32475.49 2753.12 83970.16 751.31  22914.963'-6" DRILLD PIER IN SOIL

0120 8105640000-E 411  28 LF  2332.54 65311.12 2753.12 77087.36 2253.93  63110.043'-6" DRILLD PIER NO SOIL

0121 8111400000-E 411  30 LF  244.80 7344.00 289.63 8688.90 281.74  8452.20PERM STL CASING FOR 3'-6" PIER

0122 8115000000-N 411  1 EA  2665.65 2665.65 4700.00 4700.00 3067.85  3067.85CSL TESTING

0123 8121000000-N 412 Lump Sum 10684.66 10000.00  2680.67UNCL STR EXCAV STA *****
(19+78.50-L-)

0124 8147000000-E 420  10,841 SF  32.29 350055.89 29.87 323820.67 33.02  357969.82REINF CONCRETE DECK SLAB

0125 8161000000-E 420  9,931 SF  0.61 6057.91 0.91 9037.21 0.66  6554.46GROOVING BRIDGE FLOORS

0126 8182000000-E 420 177.1 CY  892.19 158006.85 794.00 140617.40 750.72  132952.51CLASS A CONCRETE (BRIDGE)

0127 8210000000-N 422 Lump Sum 30679.49 47100.00  39002.94BRG APPR SLAB ***********
(19+78.50-L-)

0128 8217000000-E 425  38,527 LB  1.10 42379.70 1.24 47773.48 1.89  72816.03REINF STEEL (BRIDGE)

0129 8238000000-E 425  3,280 LB  1.94 6363.20 2.50 8200.00 5.96  19548.80SPIRAL COL REINF STL BRG

0130 8274000000-E 430 1,239.5 LF  298.49 369978.36 322.60 399862.70 244.27  302772.6763" MOD PRESTR CONC GIRDR

0131 8475000000-E 460 611.13 LF  108.91 66558.17 119.70 73152.26 85.49  52245.50TWO BAR METAL RAIL

0132 8517000000-E 460 641.97 LF  112.55 72253.72 124.03 79623.54 125.72  80708.471'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

0133 8608000000-E 876  2,138 TON 0.03 64.14 33.33 71259.54 36.36  77737.68RIP RAP II (2'-0")

0134 8622000000-E 876  2,375 SY  1.88 4465.00 3.15 7481.25 2.69  6388.75GEOTEXTILE FOR DRAINAGE

0135 8657000000-N 430 Lump Sum 5661.58 5880.00  23866.95ELASTOMERIC BEARINGS

0136 8692000000-N SP  Lump Sum 12378.41 15000.00  10388.33FOAM JOINT SEALS

0137 8897000000-N SP   11 EA  7329.70 80626.70 11000.00 121000.00 9072.36  99795.96GENERIC STRUCTURE ITEM (EA)
9-5/8" DIAMETER MICROPILES

 

    TOTAL 4844299.92 TOTAL 5215178.12 TOTAL  5743374.14CONTRACT TOTAL

 

    SUB-TOTAL 1716499.50 SUB-TOTAL 1543865.95 SUB-TOTAL  1644702.34ROADWAY ITEMS

    SUB-TOTAL 264768.99 SUB-TOTAL 310217.70 SUB-TOTAL  296255.34WALL ITEMS

    SUB-TOTAL 2863031.43 SUB-TOTAL 3361094.47 SUB-TOTAL  3802416.46STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 283000.00 299000.00  353840.71MOBILIZATION

0002 0000400000-N 801 Lump Sum 39000.00 55000.00  54454.50CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 65000.00 197700.00  114354.44CLEARING & GRUBBING

0004 0008000000-E 200  1 ACR 21000.00 21000.00 1.00 1.00 14702.71  14702.71SUPP CLEARING & GRUBBING

0005 0022000000-E 225  18,000 CY  34.25 616500.00 48.00 864000.00 21.35  384300.00UNCLASSIFIED EXCAVATION

0006 0028000000-N SP  Lump Sum 22000.00 37000.00  25950.95TYPE I STANDARD APPR **********
(19+78.50-L-)

0007 0036000000-E 225  450 CY  44.40 19980.00 20.00 9000.00 49.01  22054.50UNDERCUT EXCAVATION

0008 0156000000-E 250  2,080 SY  8.35 17368.00 4.9968 10393.34 4.36  9068.80REMOVAL OF EXT ASPHALT PVMT

0009 0195000000-E 265  400 CY  58.50 23400.00 65.00 26000.00 81.68  32672.00SELECT GRANULAR MATERIAL

0010 0196000000-E 270  600 SY  4.00 2400.00 2.50 1500.00 1.25  750.00GEOTEXTILE SOIL STABILIZATION

0011 0199000000-E SP   450 SF  42.00 18900.00 100.00 45000.00 65.35  29407.50TEMPORARY SHORING

0012 0318000000-E 300  70 TON 45.65 3195.50 30.00 2100.00 49.01  3430.70FND CONDIT MATL MINOR STRS

0013 0320000000-E 300  210 SY  7.75 1627.50 2.50 525.00 4.36  915.60FND CONDIT GEOTEXTILE

0014 0335200000-E 305  204 LF  55.70 11362.80 52.00 10608.00 136.14  27772.5615" DRAINAGE PIPE

0015 0335300000-E 305  72 LF  66.55 4791.60 60.00 4320.00 125.25  9018.0018" DRAINAGE PIPE

0016 0335850000-E 305  4 EA  543.00 2172.00 115.00 460.00 653.45  2613.80**" DRAINAGE PIPE ELBOW
(18")

0017 0448200000-E 310  200 LF  53.75 10750.00 50.00 10000.00 147.03  29406.0015" RCP CULV CLASS IV

0018 0448300000-E 310  96 LF  62.60 6009.60 60.00 5760.00 152.47  14637.1218" RCP CULV CLASS IV

0019 0987000000-E 310  40 LF  103.00 4120.00 55.00 2200.00 163.36  6534.40GENERIC PIPE ITEM (LF) 310
15" RC PIPE CULVERT, CLASS V

0020 0995000000-E 340  150 LF  25.00 3750.00 15.00 2250.00 79.50  11925.00PIPE REMOVAL

0021 1011000000-N 500 Lump Sum 35000.00 10000.00  38159.53FINE GRADING

0022 1099500000-E 505  100 CY  38.00 3800.00 12.50 1250.00 31.58  3158.00SHALLOW UNDERCUT

0023 1099700000-E 505  200 TON 40.00 8000.00 32.00 6400.00 37.03  7406.00CLASS IV SUBGRD STABILIZATION

0024 1121000000-E 520  798 TON 37.00 29526.00 32.00 25536.00 34.85  27810.30AGGREGATE BASE COURSE

0025 1220000000-E 545  75 TON 33.00 2475.00 36.00 2700.00 71.88  5391.00INCIDENTAL STONE BASE

0026 1231000000-E 560  180 CY  38.25 6885.00 50.00 9000.00 34.85  6273.00SHOULDER BORROW

0027 1275000000-E 600  810 GAL 8.00 6480.00 10.00 8100.00 8.71  7055.10PRIME COAT

0028 1330000000-E 607  130 SY  30.00 3900.00 40.00 5200.00 32.67  4247.10INCIDENTAL MILLING

0029 1491000000-E 610  310 TON 85.25 26427.50 105.00 32550.00 92.82  28774.20ASP CONC BASE CRS B25.0C

0030 1503000000-E 610  340 TON 83.60 28424.00 105.00 35700.00 91.03  30950.20ASP CONC INTR CRS I19.0C

0031 1519000000-E 610  790 TON 68.19 53870.10 85.00 67150.00 74.23  58641.70ASP CONC SURF CRS S9.5B

0032 1575000000-E 620  85 TON 598.33 50858.05 750.00 63750.00 651.64  55389.40ASP FOR PLANT MIX

0033 1693000000-E 654  50 TON 150.00 7500.00 250.00 12500.00 163.36  8168.00ASPH PLT MIX PVMT REPAIR

0034 2022000000-E 815  45 CY  22.77 1024.65 20.00 900.00 43.56  1960.20SUBDRAIN EXCAVATION

0035 2026000000-E 815  200 SY  4.00 800.00 1.6517 330.34 3.27  654.00GEOTEXTILE FOR SUBSURF DRNS

0036 2036000000-E 815  34 CY  66.85 2272.90 62.00 2108.00 43.56  1481.04SUBDRAIN COARSE AGGREGATE

0037 2044000000-E 815  200 LF  19.45 3890.00 17.00 3400.00 21.78  4356.006" PERF SUBDRN PIPE

0038 2070000000-N 815  1 EA  384.65 384.65 400.00 400.00 326.73  326.73SUBDRN PIPE OUTLET
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0039 2077000000-E 815  6 LF  29.00 174.00 18.00 108.00 43.56  261.366" OUTLET PIPE

0040 2286000000-N 840  14 EA  1900.00 26600.00 2000.00 28000.00 2722.72  38118.08MASNRY DRAINAGE STRUCT

0041 2308000000-E 840 5.3 LF  400.00 2120.00 600.00 3180.00 435.64  2308.89MASNRY DRAINAGE STRUCT

0042 2366000000-N 840  2 EA  429.00 858.00 600.00 1200.00 775.43  1550.86FRAME W/2GRTS 840.24 STD

0043 2367000000-N 840  10 EA  589.00 5890.00 600.00 6000.00 789.59  7895.90FRAME W/2GRTS 840.29 STD

0044 2396000000-N 840  4 EA  431.15 1724.60 600.00 2400.00 326.73  1306.92FRAME W/COVER STD 840.54

0045 2556000000-E 846  100 LF  55.30 5530.00 110.00 11000.00 54.45  5445.00SHOULDER BERM GUTTER

0046 2619000000-E 850  120 SY  98.00 11760.00 135.00 16200.00 196.04  23524.804" CONCRETE PAVED DITCH

0047 2724000000-E 857  265 LF  135.00 35775.00 82.00 21730.00 147.03  38962.95PC REINF BARRIER SNGL FC

0048 2905000000-N 859  2 EA  986.41 1972.82 1000.00 2000.00 5989.99  11979.98CONVERT DI TO JB

0049 3030000000-E 862  525 LF  17.01 8930.25 24.00 12600.00 18.24  9576.00STL BEAM GUARDRAIL

0050 3045000000-E 862 12.5 LF  17.26 215.75 28.50 356.25 18.51  231.38SBGR SHOP CURVED

0051 3150000000-N 862  10 EA  30.46 304.60 57.00 570.00 32.67  326.70ADDIT GUARDRAIL POSTS

0052 3165500000-N 862  1 EA  507.70 507.70 885.00 885.00 544.55  544.55GR END UNIT TYPE **********
(AT-1)

0053 3215000000-N SP   3 EA  1776.94 5330.82 2500.00 7500.00 1905.91  5717.73GR ANCHOR TYPE III

0054 3287000000-N SP   3 EA  2741.57 8224.71 4000.00 12000.00 2940.54  8821.62GR END TYPE TL-3

0055 3317000000-N SP   1 EA  1675.40 1675.40 2500.00 2500.00 1797.00  1797.00GR ANCHOR TYPE B-77

0056 3360000000-E 863  510 LF  1.02 520.20 2.50 1275.00 1.09  555.90REMOVE EXISTING GUARDRAIL

0057 3380000000-E 862 62.5 LF  8.12 507.50 18.00 1125.00 8.71  544.38TEMP STL BM GUARDRAIL

0058 3387000000-N SP   2 EA  1523.10 3046.20 1600.00 3200.00 1524.73  3049.46TEMP GDRL ANCH UNITS ******
(B-77)

0059 3389150000-N SP   2 EA  1858.18 3716.36 3800.00 7600.00 1851.45  3702.90TEMP GDRL END UNITS *****
(TL-2)

0060 3575000000-E SP   400 LF  15.00 6000.00 15.00 6000.00 9.26  3704.00GENERIC FENCING ITEM (LF)
TEMPORARY 5 STRAND BARBED WIRE FENCE WITH
POSTS

0061 3628000000-E 876  220 TON 55.75 12265.00 46.00 10120.00 81.68  17969.60RIP RAP, CLASS I

0062 3649000000-E 876  55 TON 53.00 2915.00 42.00 2310.00 84.95  4672.25RIP RAP, CLASS B

0063 3656000000-E 876  1,650 SY  3.00 4950.00 2.25 3712.50 2.99  4933.50GEOTEXTILE FOR DRAINGE

0064 4072000000-E 903  180 LF  7.50 1350.00 10.00 1800.00 6.10  1098.00SUPPORT, 3-LB STL U-CHAN

0065 4096000000-N 904  2 EA  125.00 250.00 115.00 230.00 157.92  315.84SIGN ERECTION, TYPE D

0066 4102000000-N 904  11 EA  125.00 1375.00 115.00 1265.00 103.46  1138.06SIGN ERECTION, TYPE E

0067 4155000000-N 907  8 EA  25.00 200.00 15.00 120.00 13.07  104.56DISPOSE SIGN SYST U-CHAN

0068 4400000000-E 1110  689 SF  12.00 8268.00 10.00 6890.00 7.13  4912.57WORK ZONE SIGNS (STAT)

0069 4405000000-E 1110  144 SF  9.50 1368.00 15.00 2160.00 14.58  2099.52WORK ZONE SIGNS (PORT)

0070 4410000000-E 1110  106 SF  10.00 1060.00 9.00 954.00 8.51  902.06WORK ZONE SIGNS (BARR)

0071 4430000000-N 1130  52 EA  42.50 2210.00 55.00 2860.00 51.04  2654.08DRUMS

0072 4435000000-N 1135  50 EA  17.00 850.00 25.00 1250.00 24.30  1215.00CONES

0073 4445000000-E 1145  64 LF  30.00 1920.00 32.00 2048.00 30.38  1944.32BARRICADES (TYPE III)

0074 4455000000-N 1150  16 DAY 800.00 12800.00 450.00 7200.00 425.32  6805.12FLAGGER
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0075 4465000000-N 1160  2 EA  6000.00 12000.00 6000.00 12000.00 5445.45  10890.90TEMPORARY CRASH CUSHIONS

0076 4490000000-E 1170  215 LF  40.00 8600.00 65.00 13975.00 43.56  9365.40PORT CONC BARRIER(ANCHRD)

0077 4650000000-N 1251  85 EA  18.67 1586.95 18.00 1530.00 10.89  925.65TEMP RAISED PVMT MRKS

0078 4810000000-E 1205  4,720 LF  0.93 4389.60 1.00 4720.00 0.91  4295.20PAINT PVMT MARKINGS 4"

0079 4847010000-E 1205 4,723.4 LF  2.26 10674.88 4.50 21255.30 3.76  17759.98POLYUREA LINES (4", 20 MILS)

0080 4850000000-E 1205  2,060 LF  1.94 3996.40 1.00 2060.00 0.75  1545.00LINE REMOVAL 4" WIDE

0081 4900000000-N 1251  15 EA  23.33 349.95 15.00 225.00 10.89  163.35PERM RAISED PVMT MARKERS

0082 6000000000-E 1605  4,455 LF  2.96 13186.80 3.75 16706.25 3.27  14567.85TEMPORARY SILT FENCE

0083 6006000000-E 1610  90 TON 61.54 5538.60 40.00 3600.00 88.22  7939.80EROS CONTRL STONE CL A

0084 6009000000-E 1610  630 TON 43.46 27379.80 40.00 25200.00 49.01  30876.30EROS CONTRL STONE CL B

0085 6012000000-E 1610  670 TON 44.00 29480.00 42.00 28140.00 45.74  30645.80SEDIMENT CONTROL STONE

0086 6015000000-E 1615  4 ACR 1995.00 7980.00 2500.00 10000.00 2172.73  8690.92TEMPORARY MULCHING

0087 6018000000-E 1620  300 LB  3.55 1065.00 4.50 1350.00 3.87  1161.00SEED FOR TEMP SEEDING

0088 6021000000-E 1620 1.5 TON 1795.00 2692.50 2300.00 3450.00 1954.92  2932.38FERT FOR TEMP SEEDING

0089 6024000000-E 1622  200 LF  16.93 3386.00 7.00 1400.00 27.23  5446.00TEMPORARY SLOPE DRAINS

0090 6029000000-E SP   2,600 LF  2.95 7670.00 3.75 9750.00 2.18  5668.00SAFETY FENCE

0091 6030000000-E 1630  360 CY  12.65 4554.00 8.00 2880.00 13.61  4899.60SILT EXCAVATION

0092 6036000000-E 1631  7,935 SY  2.29 18171.15 3.00 23805.00 2.49  19758.15MATTING FOR EROS CONTROL

0093 6037000000-E SP   100 SY  7.95 795.00 10.00 1000.00 8.66  866.00COIR FIBER MAT

0094 6038000000-E SP   50 SY  7.95 397.50 10.00 500.00 8.66  433.00PERM SOIL REINF MAT

0095 6042000000-E 1632  970 LF  5.99 5810.30 7.50 7275.00 4.14  4015.801/4" HARDWARE CLOTH

0096 6048000000-E SP   2,050 SY  40.00 82000.00 50.00 102500.00 21.78  44649.00FLOAT TURBIDITY CURTAIN

0097 6070000000-N 1639  12 EA  952.34 11428.08 150.00 1800.00 653.45  7841.40SPECIAL STILLING BASINS

0098 6071012000-E SP   300 LF  5.99 1797.00 7.50 2250.00 10.89  3267.00COIR FIBER WATTLE

0099 6071020000-E SP   215 LB  10.00 2150.00 11.00 2365.00 9.80  2107.00POLYACRYLAMIDE (PAM)

0100 6071030000-E 1640  105 LF  8.00 840.00 11.00 1155.00 7.62  800.10COIR FIBER BAFFLE

0101 6084000000-E 1660  4 ACR 2680.00 10720.00 3200.00 12800.00 2918.76  11675.04SEEDING AND MULCHING

0102 6087000000-E 1660  2 ACR 60.00 120.00 75.00 150.00 65.35  130.70MOWING

0103 6090000000-E 1661  50 LB  4.99 249.50 6.25 312.50 5.43  271.50SEED FOR REPAIR SEEDING

0104 6093000000-E 1661 0.25 TON 1475.00 368.75 1850.00 462.50 1606.41  401.60FERT FOR REPAIR SEEDING

0105 6096000000-E 1662  125 LB  6.00 750.00 8.00 1000.00 6.53  816.25SEED FOR SUPP SEEDING

0106 6108000000-E 1665 3.25 TON 1495.00 4858.75 2000.00 6500.00 1628.19  5291.62FERTILIZER TOPDRESSING

0107 6114500000-N 1667  10 MHR 69.00 690.00 90.00 900.00 75.15  751.50SPECIALIZED HAND MOWING

0108 6117000000-N SP   25 EA  100.00 2500.00 125.00 3125.00 163.36  4084.00RESPONSE FOR EROS CONTROL

0109 6117500000-N SP   2 EA  450.00 900.00 4000.00 8000.00 1483.85  2967.70CONC WASHOUT STRUCTURE

0110 6123000000-E 1670 0.1 ACR 4500.00 450.00 5500.00 550.00 490.09  49.01REFORESTATION

WALL ITEMS

0111 8801000000-E SP   1,900 SF  58.50 111150.00 70.00 133000.00 76.29  144951.00MSE RETAIN WALL NO **
(1)
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0112 8802010000-E SP   1,617 SF  94.00 151998.00 115.00 185955.00 180.30  291545.10SOIL NAIL RETAINING WALLS

0113 8802015100-N SP   2 EA  685.00 1370.00 1265.00 2530.00 3811.81  7623.62SOIL NAIL VERIFICATION TESTS

0114 8802015110-N SP   4 EA  115.00 460.00 635.00 2540.00 2722.72  10890.88SOIL NAIL PROOF TESTS

STRUCTURE ITEMS

0115 8007000000-N 400 Lump Sum 1140000.00 1200000.00  1519290.58CM&R TEMP STR ***********
(19+77.50-LDET-)

0116 8017000000-N SP  Lump Sum 300000.00 195000.00  287483.68CM&R TEMP ACCESS ***********
(19+78.50-L-)

0117 8035000000-N 402 Lump Sum 366777.00 135000.00  136414.72REMV EXIST STR **********
(19+78.50-L-)

0118 8065000000-N SP  Lump Sum 1600.00 1200.00  1742.54ASBESTOS ASSESSMENT

0119 8105540000-E 411 30.5 LF  2783.00 84881.50 800.00 24400.00 517.84  15794.123'-6" DRILLD PIER IN SOIL

0120 8105640000-E 411  28 LF  3080.00 86240.00 2950.00 82600.00 3210.77  89901.563'-6" DRILLD PIER NO SOIL

0121 8111400000-E 411  30 LF  343.00 10290.00 415.00 12450.00 394.25  11827.50PERM STL CASING FOR 3'-6" PIER

0122 8115000000-N 411  1 EA  7500.00 7500.00 3000.00 3000.00 2722.72  2722.72CSL TESTING

0123 8121000000-N 412 Lump Sum 9700.00 75900.00  9552.31UNCL STR EXCAV STA *****
(19+78.50-L-)

0124 8147000000-E 420  10,841 SF  34.55 374556.55 36.00 390276.00 112.71  1221889.11REINF CONCRETE DECK SLAB

0125 8161000000-E 420  9,931 SF  0.70 6951.70 2.50 24827.50 0.85  8441.35GROOVING BRIDGE FLOORS

0126 8182000000-E 420 177.1 CY  1200.00 212520.00 1300.00 230230.00 2907.25  514873.98CLASS A CONCRETE (BRIDGE)

0127 8210000000-N 422 Lump Sum 24850.00 55000.00  124026.76BRG APPR SLAB ***********
(19+78.50-L-)

0128 8217000000-E 425  38,527 LB  1.50 57790.50 1.00 38527.00 1.04  40068.08REINF STEEL (BRIDGE)

0129 8238000000-E 425  3,280 LB  2.50 8200.00 2.00 6560.00 2.41  7904.80SPIRAL COL REINF STL BRG

0130 8274000000-E 430 1,239.5 LF  400.00 495800.00 360.00 446220.00 280.41  347568.2063" MOD PRESTR CONC GIRDR

0131 8475000000-E 460 611.13 LF  125.00 76391.25 120.00 73335.60 110.00  67224.30TWO BAR METAL RAIL

0132 8517000000-E 460 641.97 LF  92.00 59061.24 105.00 67406.85 123.81  79482.311'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

0133 8608000000-E 876  2,138 TON 45.00 96210.00 1.00 2138.00 29.52  63113.76RIP RAP II (2'-0")

0134 8622000000-E 876  2,375 SY  6.00 14250.00 2.20 5225.00 6.88  16340.00GEOTEXTILE FOR DRAINAGE

0135 8657000000-N 430 Lump Sum 15000.00 8500.00  24665.23ELASTOMERIC BEARINGS

0136 8692000000-N SP  Lump Sum 25000.00 28800.00  10025.12FOAM JOINT SEALS

0137 8897000000-N SP   11 EA  12000.00 132000.00 14250.00 156750.00 8611.00  94721.00GENERIC STRUCTURE ITEM (EA)
9-5/8" DIAMETER MICROPILES

 

    TOTAL 5791084.01 TOTAL 5982202.93 TOTAL  7076735.46CONTRACT TOTAL

 

    SUB-TOTAL 1920536.27 SUB-TOTAL 2394831.98 SUB-TOTAL  1926651.13ROADWAY ITEMS

    SUB-TOTAL 264978.00 SUB-TOTAL 324025.00 SUB-TOTAL  455010.60WALL ITEMS

    SUB-TOTAL 3605569.74 SUB-TOTAL 3263345.95 SUB-TOTAL  4695073.73STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 360000.00 396195.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 70000.00 39500.00  CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 100000.00 375000.00  CLEARING & GRUBBING

0004 0008000000-E 200  1 ACR 10000.00 10000.00 10000.00 10000.00  SUPP CLEARING & GRUBBING

0005 0022000000-E 225  18,000 CY  26.55 477900.00 58.00 1044000.00  UNCLASSIFIED EXCAVATION

0006 0028000000-N SP  Lump Sum 30000.00 28075.00  TYPE I STANDARD APPR **********
(19+78.50-L-)

0007 0036000000-E 225  450 CY  14.85 6682.50 15.00 6750.00  UNDERCUT EXCAVATION

0008 0156000000-E 250  2,080 SY  8.00 16640.00 5.00 10400.00  REMOVAL OF EXT ASPHALT PVMT

0009 0195000000-E 265  400 CY  50.00 20000.00 40.00 16000.00  SELECT GRANULAR MATERIAL

0010 0196000000-E 270  600 SY  4.40 2640.00 3.00 1800.00  GEOTEXTILE SOIL STABILIZATION

0011 0199000000-E SP   450 SF  150.00 67500.00 225.00 101250.00  TEMPORARY SHORING

0012 0318000000-E 300  70 TON 42.00 2940.00 32.00 2240.00  FND CONDIT MATL MINOR STRS

0013 0320000000-E 300  210 SY  2.15 451.50 3.00 630.00  FND CONDIT GEOTEXTILE

0014 0335200000-E 305  204 LF  53.00 10812.00 40.00 8160.00  15" DRAINAGE PIPE

0015 0335300000-E 305  72 LF  63.00 4536.00 50.00 3600.00  18" DRAINAGE PIPE

0016 0335850000-E 305  4 EA  175.00 700.00 250.00 1000.00  **" DRAINAGE PIPE ELBOW
(18")

0017 0448200000-E 310  200 LF  75.75 15150.00 70.00 14000.00  15" RCP CULV CLASS IV

0018 0448300000-E 310  96 LF  83.00 7968.00 90.00 8640.00  18" RCP CULV CLASS IV

0019 0987000000-E 310  40 LF  97.00 3880.00 125.00 5000.00  GENERIC PIPE ITEM (LF) 310
15" RC PIPE CULVERT, CLASS V

0020 0995000000-E 340  150 LF  20.00 3000.00 15.00 2250.00  PIPE REMOVAL

0021 1011000000-N 500 Lump Sum 100000.00 35000.00  FINE GRADING

0022 1099500000-E 505  100 CY  18.00 1800.00 20.00 2000.00  SHALLOW UNDERCUT

0023 1099700000-E 505  200 TON 25.00 5000.00 45.00 9000.00  CLASS IV SUBGRD STABILIZATION

0024 1121000000-E 520  798 TON 34.50 27531.00 35.00 27930.00  AGGREGATE BASE COURSE

0025 1220000000-E 545  75 TON 53.50 4012.50 35.00 2625.00  INCIDENTAL STONE BASE

0026 1231000000-E 560  180 CY  11.00 1980.00 15.00 2700.00  SHOULDER BORROW

0027 1275000000-E 600  810 GAL 8.00 6480.00 8.00 6480.00  PRIME COAT

0028 1330000000-E 607  130 SY  30.00 3900.00 30.00 3900.00  INCIDENTAL MILLING

0029 1491000000-E 610  310 TON 85.23 26421.30 85.23 26421.30  ASP CONC BASE CRS B25.0C

0030 1503000000-E 610  340 TON 83.58 28417.20 83.58 28417.20  ASP CONC INTR CRS I19.0C

0031 1519000000-E 610  790 TON 68.16 53846.40 68.16 53846.40  ASP CONC SURF CRS S9.5B

0032 1575000000-E 620  85 TON 598.33 50858.05 598.33 50858.05  ASP FOR PLANT MIX

0033 1693000000-E 654  50 TON 150.00 7500.00 150.00 7500.00  ASPH PLT MIX PVMT REPAIR

0034 2022000000-E 815  45 CY  32.50 1462.50 40.00 1800.00  SUBDRAIN EXCAVATION

0035 2026000000-E 815  200 SY  4.25 850.00 3.00 600.00  GEOTEXTILE FOR SUBSURF DRNS

0036 2036000000-E 815  34 CY  72.00 2448.00 40.00 1360.00  SUBDRAIN COARSE AGGREGATE

0037 2044000000-E 815  200 LF  8.00 1600.00 20.00 4000.00  6" PERF SUBDRN PIPE

0038 2070000000-N 815  1 EA  350.00 350.00 300.00 300.00  SUBDRN PIPE OUTLET
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0039 2077000000-E 815  6 LF  50.00 300.00 40.00 240.00  6" OUTLET PIPE

0040 2286000000-N 840  14 EA  2300.00 32200.00 2000.00 28000.00  MASNRY DRAINAGE STRUCT

0041 2308000000-E 840 5.3 LF  380.00 2014.00 500.00 2650.00  MASNRY DRAINAGE STRUCT

0042 2366000000-N 840  2 EA  790.00 1580.00 600.00 1200.00  FRAME W/2GRTS 840.24 STD

0043 2367000000-N 840  10 EA  805.00 8050.00 600.00 6000.00  FRAME W/2GRTS 840.29 STD

0044 2396000000-N 840  4 EA  610.00 2440.00 500.00 2000.00  FRAME W/COVER STD 840.54

0045 2556000000-E 846  100 LF  60.18 6018.00 25.00 2500.00  SHOULDER BERM GUTTER

0046 2619000000-E 850  120 SY  216.65 25998.00 55.00 6600.00  4" CONCRETE PAVED DITCH

0047 2724000000-E 857  265 LF  140.00 37100.00 135.00 35775.00  PC REINF BARRIER SNGL FC

0048 2905000000-N 859  2 EA  2800.00 5600.00 600.00 1200.00  CONVERT DI TO JB

0049 3030000000-E 862  525 LF  19.11 10032.75 19.00 9975.00  STL BEAM GUARDRAIL

0050 3045000000-E 862 12.5 LF  22.64 283.00 22.50 281.25  SBGR SHOP CURVED

0051 3150000000-N 862  10 EA  45.27 452.70 45.00 450.00  ADDIT GUARDRAIL POSTS

0052 3165500000-N 862  1 EA  704.23 704.23 700.00 700.00  GR END UNIT TYPE **********
(AT-1)

0053 3215000000-N SP   3 EA  1861.17 5583.51 1850.00 5550.00  GR ANCHOR TYPE III

0054 3287000000-N SP   3 EA  3219.32 9657.96 3200.00 9600.00  GR END TYPE TL-3

0055 3317000000-N SP   1 EA  1861.17 1861.17 1850.00 1850.00  GR ANCHOR TYPE B-77

0056 3360000000-E 863  510 LF  2.01 1025.10 2.00 1020.00  REMOVE EXISTING GUARDRAIL

0057 3380000000-E 862 62.5 LF  14.08 880.00 14.00 875.00  TEMP STL BM GUARDRAIL

0058 3387000000-N SP   2 EA  1257.55 2515.10 1250.00 2500.00  TEMP GDRL ANCH UNITS ******
(B-77)

0059 3389150000-N SP   2 EA  3018.11 6036.22 3000.00 6000.00  TEMP GDRL END UNITS *****
(TL-2)

0060 3575000000-E SP   400 LF  12.07 4828.00 12.00 4800.00  GENERIC FENCING ITEM (LF)
TEMPORARY 5 STRAND BARBED WIRE FENCE WITH
POSTS

0061 3628000000-E 876  220 TON 46.00 10120.00 70.00 15400.00  RIP RAP, CLASS I

0062 3649000000-E 876  55 TON 52.25 2873.75 70.00 3850.00  RIP RAP, CLASS B

0063 3656000000-E 876  1,650 SY  2.90 4785.00 3.00 4950.00  GEOTEXTILE FOR DRAINGE

0064 4072000000-E 903  180 LF  7.00 1260.00 8.01 1441.80  SUPPORT, 3-LB STL U-CHAN

0065 4096000000-N 904  2 EA  105.00 210.00 133.44 266.88  SIGN ERECTION, TYPE D

0066 4102000000-N 904  11 EA  30.00 330.00 133.44 1467.84  SIGN ERECTION, TYPE E

0067 4155000000-N 907  8 EA  20.00 160.00 26.69 213.52  DISPOSE SIGN SYST U-CHAN

0068 4400000000-E 1110  689 SF  8.00 5512.00 12.81 8826.09  WORK ZONE SIGNS (STAT)

0069 4405000000-E 1110  144 SF  20.28 2920.32 10.14 1460.16  WORK ZONE SIGNS (PORT)

0070 4410000000-E 1110  106 SF  8.00 848.00 10.68 1132.08  WORK ZONE SIGNS (BARR)

0071 4430000000-N 1130  52 EA  55.51 2886.52 45.37 2359.24  DRUMS

0072 4435000000-N 1135  50 EA  24.55 1227.50 18.15 907.50  CONES

0073 4445000000-E 1145  64 LF  25.00 1600.00 32.03 2049.92  BARRICADES (TYPE III)

0074 4455000000-N 1150  16 DAY 250.00 4000.00 200.00 3200.00  FLAGGER



BRIDGE #21 OVER LITTLE RIVER ON NC-18.

PCL CIVIL CONSTRUCTORS INC

RALEIGH,  NC

DANE CONSTRUCTION INC

MOORESVILLE,  NC  

JAN 14, 2019 03:20 PM ALLEGHANY 2:00 PM 11 /  13 008

46103.3.1 DEC 18 2018 C204255

TIP NO 0.283 MIB-5388

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0075 4465000000-N 1160  2 EA  17000.00 34000.00 5000.00 10000.00  TEMPORARY CRASH CUSHIONS

0076 4490000000-E 1170  215 LF  120.00 25800.00 40.00 8600.00  PORT CONC BARRIER(ANCHRD)

0077 4650000000-N 1251  85 EA  10.00 850.00 15.00 1275.00  TEMP RAISED PVMT MRKS

0078 4810000000-E 1205  4,720 LF  0.84 3964.80 0.90 4248.00  PAINT PVMT MARKINGS 4"

0079 4847010000-E 1205 4,723.4 LF  3.45 16295.73 2.25 10627.65  POLYUREA LINES (4", 20 MILS)

0080 4850000000-E 1205  2,060 LF  0.69 1421.40 0.85 1751.00  LINE REMOVAL 4" WIDE

0081 4900000000-N 1251  15 EA  10.00 150.00 15.00 225.00  PERM RAISED PVMT MARKERS

0082 6000000000-E 1605  4,455 LF  3.00 13365.00 3.00 13365.00  TEMPORARY SILT FENCE

0083 6006000000-E 1610  90 TON 73.00 6570.00 65.00 5850.00  EROS CONTRL STONE CL A

0084 6009000000-E 1610  630 TON 38.25 24097.50 65.00 40950.00  EROS CONTRL STONE CL B

0085 6012000000-E 1610  670 TON 31.75 21272.50 45.00 30150.00  SEDIMENT CONTROL STONE

0086 6015000000-E 1615  4 ACR 2300.00 9200.00 1600.00 6400.00  TEMPORARY MULCHING

0087 6018000000-E 1620  300 LB  2.00 600.00 6.00 1800.00  SEED FOR TEMP SEEDING

0088 6021000000-E 1620 1.5 TON 1600.00 2400.00 1500.00 2250.00  FERT FOR TEMP SEEDING

0089 6024000000-E 1622  200 LF  17.50 3500.00 12.00 2400.00  TEMPORARY SLOPE DRAINS

0090 6029000000-E SP   2,600 LF  2.00 5200.00 2.00 5200.00  SAFETY FENCE

0091 6030000000-E 1630  360 CY  16.25 5850.00 15.00 5400.00  SILT EXCAVATION

0092 6036000000-E 1631  7,935 SY  2.50 19837.50 1.95 15473.25  MATTING FOR EROS CONTROL

0093 6037000000-E SP   100 SY  6.00 600.00 4.00 400.00  COIR FIBER MAT

0094 6038000000-E SP   50 SY  8.00 400.00 5.00 250.00  PERM SOIL REINF MAT

0095 6042000000-E 1632  970 LF  3.00 2910.00 3.80 3686.00  1/4" HARDWARE CLOTH

0096 6048000000-E SP   2,050 SY  57.50 117875.00 25.00 51250.00  FLOAT TURBIDITY CURTAIN

0097 6070000000-N 1639  12 EA  375.00 4500.00 475.00 5700.00  SPECIAL STILLING BASINS

0098 6071012000-E SP   300 LF  10.00 3000.00 8.00 2400.00  COIR FIBER WATTLE

0099 6071020000-E SP   215 LB  8.00 1720.00 10.00 2150.00  POLYACRYLAMIDE (PAM)

0100 6071030000-E 1640  105 LF  25.00 2625.00 6.50 682.50  COIR FIBER BAFFLE

0101 6084000000-E 1660  4 ACR 2700.00 10800.00 2500.00 10000.00  SEEDING AND MULCHING

0102 6087000000-E 1660  2 ACR 500.00 1000.00 300.00 600.00  MOWING

0103 6090000000-E 1661  50 LB  2.00 100.00 7.00 350.00  SEED FOR REPAIR SEEDING

0104 6093000000-E 1661 0.25 TON 1600.00 400.00 2500.00 625.00  FERT FOR REPAIR SEEDING

0105 6096000000-E 1662  125 LB  2.00 250.00 5.00 625.00  SEED FOR SUPP SEEDING

0106 6108000000-E 1665 3.25 TON 1600.00 5200.00 1600.00 5200.00  FERTILIZER TOPDRESSING

0107 6114500000-N 1667  10 MHR 75.00 750.00 45.00 450.00  SPECIALIZED HAND MOWING

0108 6117000000-N SP   25 EA  100.00 2500.00 75.00 1875.00  RESPONSE FOR EROS CONTROL

0109 6117500000-N SP   2 EA  2000.00 4000.00 1405.00 2810.00  CONC WASHOUT STRUCTURE

0110 6123000000-E 1670 0.1 ACR 2000.00 200.00 3500.00 350.00  REFORESTATION

WALL ITEMS

0111 8801000000-E SP   1,900 SF  61.00 115900.00 70.00 133000.00  MSE RETAIN WALL NO **
(1)



BRIDGE #21 OVER LITTLE RIVER ON NC-18.

PCL CIVIL CONSTRUCTORS INC

RALEIGH,  NC

DANE CONSTRUCTION INC

MOORESVILLE,  NC  

JAN 14, 2019 03:20 PM ALLEGHANY 2:00 PM 12 /  13 008

46103.3.1 DEC 18 2018 C204255

TIP NO 0.283 MIB-5388

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0112 8802010000-E SP   1,617 SF  185.00 299145.00 125.00 202125.00  SOIL NAIL RETAINING WALLS

0113 8802015100-N SP   2 EA  2600.00 5200.00 1950.00 3900.00  SOIL NAIL VERIFICATION TESTS

0114 8802015110-N SP   4 EA  1300.00 5200.00 950.00 3800.00  SOIL NAIL PROOF TESTS

STRUCTURE ITEMS

0115 8007000000-N 400 Lump Sum 1360000.00 2114910.00  CM&R TEMP STR ***********
(19+77.50-LDET-)

0116 8017000000-N SP  Lump Sum 750000.00 400000.00  CM&R TEMP ACCESS ***********
(19+78.50-L-)

0117 8035000000-N 402 Lump Sum 371500.00 400000.00  REMV EXIST STR **********
(19+78.50-L-)

0118 8065000000-N SP  Lump Sum 1600.00 975.00  ASBESTOS ASSESSMENT

0119 8105540000-E 411 30.5 LF  450.00 13725.00 650.00 19825.00  3'-6" DRILLD PIER IN SOIL

0120 8105640000-E 411  28 LF  2400.00 67200.00 3000.00 84000.00  3'-6" DRILLD PIER NO SOIL

0121 8111400000-E 411  30 LF  362.00 10860.00 385.00 11550.00  PERM STL CASING FOR 3'-6" PIER

0122 8115000000-N 411  1 EA  2500.00 2500.00 2500.00 2500.00  CSL TESTING

0123 8121000000-N 412 Lump Sum 151500.00 35000.00  UNCL STR EXCAV STA *****
(19+78.50-L-)

0124 8147000000-E 420  10,841 SF  53.50 579993.50 30.00 325230.00  REINF CONCRETE DECK SLAB

0125 8161000000-E 420  9,931 SF  0.60 5958.60 0.50 4965.50  GROOVING BRIDGE FLOORS

0126 8182000000-E 420 177.1 CY  2550.00 451605.00 2150.00 380765.00  CLASS A CONCRETE (BRIDGE)

0127 8210000000-N 422 Lump Sum 50000.00 21250.00  BRG APPR SLAB ***********
(19+78.50-L-)

0128 8217000000-E 425  38,527 LB  1.46 56249.42 1.25 48158.75  REINF STEEL (BRIDGE)

0129 8238000000-E 425  3,280 LB  3.07 10069.60 3.00 9840.00  SPIRAL COL REINF STL BRG

0130 8274000000-E 430 1,239.5 LF  500.00 619750.00 525.00 650737.50  63" MOD PRESTR CONC GIRDR

0131 8475000000-E 460 611.13 LF  101.00 61724.13 85.00 51946.05  TWO BAR METAL RAIL

0132 8517000000-E 460 641.97 LF  128.00 82172.16 75.00 48147.75  1'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

0133 8608000000-E 876  2,138 TON 0.01 21.38 1.00 2138.00  RIP RAP II (2'-0")

0134 8622000000-E 876  2,375 SY  3.15 7481.25 2.25 5343.75  GEOTEXTILE FOR DRAINAGE

0135 8657000000-N 430 Lump Sum 96000.00 15000.00  ELASTOMERIC BEARINGS

0136 8692000000-N SP  Lump Sum 24500.00 12000.00  FOAM JOINT SEALS

0137 8897000000-N SP   11 EA  10500.00 115500.00 15000.00 165000.00  GENERIC STRUCTURE ITEM (EA)
9-5/8" DIAMETER MICROPILES

 

    TOTAL 7407709.25 TOTAL 7923994.93  CONTRACT TOTAL

 

    SUB-TOTAL 2092354.21 SUB-TOTAL 2771887.63  ROADWAY ITEMS

    SUB-TOTAL 425445.00 SUB-TOTAL 342825.00  WALL ITEMS

    SUB-TOTAL 4889910.04 SUB-TOTAL 4809282.30  STRUCTURE ITEMS



BRIDGE #21 OVER LITTLE RIVER ON NC-18.

   

JAN 14, 2019 03:20 PM ALLEGHANY 2:00 PM 13 /  13 008

46103.3.1 DEC 18 2018 C204255

TIP NO 0.283 MIB-5388

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4844299.92   JAMES R VANNOY & SONS CONSTRUCTION COMPANY
INC

     2  5215178.12   SMITH-ROWE, LLC

     3  5743374.14   DLB ENTERPRISES LLC

     4  5791084.01   BLYTHE DEVELOPMENT CO

     5  5982202.93   YOUNG & MCQUEEN GRADING CO INC

     6  7076735.46   UNITED INFRASTRUCTURE GROUP INC

     7  7407709.25   PCL CIVIL CONSTRUCTORS INC

     8  7923994.93   DANE CONSTRUCTION INC



SR-1118 OVER I-85 STRUCTURE # 350039.

LANFORD BROTHERS CO INC

ROANOKE,  VA

BUCKEYE BRIDGE LLC NHM CONSTRUCTORS LLC

CANTON,  NC ASHEVILLE,  NC

JAN 14, 2019 03:20 PM GASTON 2:00 PM 1 /  4 009

15BPR.30 DEC 18 2018 C204234

TIP NO 0.044 MI

FED AID NO STATE FUNDED

BRIDGE PRESERVATION

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 20000.00 30500.00  31000.00MOBILIZATION

0002 4405000000-E 1110  565 SF  9.00 5085.00 15.00 8475.00 7.75  4378.75WORK ZONE SIGNS (PORT)

0003 4410000000-E 1110  63 SF  8.00 504.00 15.00 945.00 6.50  409.50WORK ZONE SIGNS (BARR)

0004 4415000000-N 1115  6 EA  500.00 3000.00 500.00 3000.00 275.00  1650.00FLASHING ARROW BOARD

0005 4420000000-N 1120  2 EA  1000.00 2000.00 4000.00 8000.00 1000.00  2000.00PORTABLE CHANGE MSG SIGN

0006 4430000000-N 1130  54 EA  42.00 2268.00 50.00 2700.00 100.00  5400.00DRUMS

0007 4445000000-E 1145  75 LF  24.00 1800.00 25.00 1875.00 23.00  1725.00BARRICADES (TYPE III)

0008 4480000000-N 1165  2 EA  1000.00 2000.00 4000.00 8000.00 3800.00  7600.00TMA

0009 4847010000-E 1205  940 LF  4.36 4098.40 4.00 3760.00 4.00  3760.00POLYUREA LINES (4", 20 MILS)

0010 5255000000-N 1413 Lump Sum 1000.00 10000.00  85000.00PORTABLE LIGHTING

STRUCTURE ITEMS

0011 8161000000-E 420  4,807 SF  1.25 6008.75 1.85 8892.95 3.00  14421.00GROOVING BRIDGE FLOORS

0012 8296000000-N 442 Lump Sum 2725.00 10500.00  8000.00POLLUTION CONTROL

0013 8559000000-E SP   8 SY  300.00 2400.00 200.00 1600.00 120.00  960.00SURFACE PREP, CLASS II

0014 8566000000-E SP   2 SY  600.00 1200.00 600.00 1200.00 1700.00  3400.00SURFACE PREP, CLASS III

0015 8660000000-E SP  7.64 CF  750.00 5730.00 1000.00 7640.00 500.00  3820.00CONCRETE REPAIRS

0016 8664000000-E SP  158.5 CF  750.00 118875.00 900.00 142650.00 900.00  142650.00SHOTCRETE REPAIRS

0017 8678000000-E SP  21.36 LF  35.00 747.60 350.00 7476.00 130.00  2776.80EPOXY RESIN INJECTION

0018 8860000000-N SP  Lump Sum 8175.00 20000.00  29000.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE NO 39

0019 8860000000-N SP  Lump Sum 1000.00 1000.00  1.00GENERIC STRUCTURE ITEM (LS)
VOLUMETRIC MIXER

0020 8867000000-E SP  80.4 LF  72.00 5788.80 100.00 8040.00 75.00  6030.00GENERIC STRUCTURE ITEM (LF)
FOAM JOINT SEALS FOR PRESERVATION

0021 8881000000-E SP  21.3 CY  1200.00 25560.00 3000.00 63900.00 1500.00  31950.00GENERIC STRUCTURE ITEM (CY)
LATEX MODIFIED CONC. OVERLAY- VERY EARLY
STRENGTH

0022 8882000000-E SP  208.3 CF  25.00 5207.50 10.00 2083.00 45.00  9373.50GENERIC STRUCTURE ITEM (CF)
CONCRETE FOR DECK REPAIR

0023 8882000000-E SP  20.1 CF  525.00 10552.50 400.00 8040.00 250.00  5025.00GENERIC STRUCTURE ITEM (CF)
ELASTOMERIC CONCRETE FOR PRESERVATION

0024 8892000000-E SP  80.4 SF  40.00 3216.00 24.00 1929.60 65.00  5226.00GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

0025 8892000000-E SP  450.4 SF  32.00 14412.80 24.00 10809.60 10.00  4504.00GENERIC STRUCTURE ITEM (SF)
EPOXY COATING

0026 8893000000-E SP   624 SY  68.32 42631.68 110.00 68640.00 100.00  62400.00GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE DECK

0027 8893000000-E SP  614.4 SY  75.00 46080.00 50.00 30720.00 77.00  47308.80GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING OF LATEX   MODIFIED CONC
OVERLAY-VERY EARLY       STRENGTH

0028 8893000000-E SP   624 SY  32.66 20379.84 45.00 28080.00 65.00  40560.00GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK



SR-1118 OVER I-85 STRUCTURE # 350039.

LANFORD BROTHERS CO INC

ROANOKE,  VA

BUCKEYE BRIDGE LLC NHM CONSTRUCTORS LLC

CANTON,  NC ASHEVILLE,  NC

JAN 14, 2019 03:20 PM GASTON 2:00 PM 2 /  4 009

15BPR.30 DEC 18 2018 C204234

TIP NO 0.044 MI

FED AID NO STATE FUNDED

BRIDGE PRESERVATION

0029 8897000000-N SP   32 EA  817.50 26160.00 1700.00 54400.00 1081.25  34600.00GENERIC STRUCTURE ITEM (EA)
CLEANING & PAINTING EXISTING BEARINGS WITH HRSCA
BRIDGE        NO 39

0030 8897000000-N SP   7 EA  2000.00 14000.00 8000.00 56000.00 3500.00  24500.00GENERIC STRUCTURE ITEM (EA)
TYPE I BRIDGE JACKING BRIDGE  NO 39

 

    TOTAL 402605.87 TOTAL 610856.15 TOTAL  619429.35CONTRACT TOTAL

 

    SUB-TOTAL 41755.40 SUB-TOTAL 77255.00 SUB-TOTAL  142923.25ROADWAY ITEMS

    SUB-TOTAL 360850.47 SUB-TOTAL 533601.15 SUB-TOTAL  476506.10STRUCTURE ITEMS



SR-1118 OVER I-85 STRUCTURE # 350039.

SLOAN CONSTRUCTION A
DIVISION OF REEVES
CONSTRUCTION CO

DUNCAN,  SC

AMERICAN CONTRACTING &
SERVICES INC

SOUTHERN ROAD & BRIDGE LLC

JEFFERSONVILLE,  IN TARPON SPRINGS,  FL

JAN 14, 2019 03:20 PM GASTON 2:00 PM 3 /  4 009

15BPR.30 DEC 18 2018 C204234

TIP NO 0.044 MI

FED AID NO STATE FUNDED

BRIDGE PRESERVATION

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 180000.00 39673.95  80000.00MOBILIZATION

0002 4405000000-E 1110  565 SF  8.29 4683.85 9.00 5085.00 12.00  6780.00WORK ZONE SIGNS (PORT)

0003 4410000000-E 1110  63 SF  6.96 438.48 8.00 504.00 10.00  630.00WORK ZONE SIGNS (BARR)

0004 4415000000-N 1115  6 EA  294.25 1765.50 1000.00 6000.00 950.00  5700.00FLASHING ARROW BOARD

0005 4420000000-N 1120  2 EA  1177.00 2354.00 3000.00 6000.00 3275.00  6550.00PORTABLE CHANGE MSG SIGN

0006 4430000000-N 1130  54 EA  44.94 2426.76 30.00 1620.00 41.75  2254.50DRUMS

0007 4445000000-E 1145  75 LF  51.15 3836.25 30.00 2250.00 75.00  5625.00BARRICADES (TYPE III)

0008 4480000000-N 1165  2 EA  3800.00 7600.00 15000.00 30000.00 12000.00  24000.00TMA

0009 4847010000-E 1205  940 LF  4.00 3760.00 7.39 6946.60 12.50  11750.00POLYUREA LINES (4", 20 MILS)

0010 5255000000-N 1413 Lump Sum 35000.00 27000.00  17900.00PORTABLE LIGHTING

STRUCTURE ITEMS

0011 8161000000-E 420  4,807 SF  1.75 8412.25 3.00 14421.00 1.75  8412.25GROOVING BRIDGE FLOORS

0012 8296000000-N 442 Lump Sum 30000.00 2500.00  9115.00POLLUTION CONTROL

0013 8559000000-E SP   8 SY  445.00 3560.00 150.00 1200.00 570.00  4560.00SURFACE PREP, CLASS II

0014 8566000000-E SP   2 SY  1500.00 3000.00 1000.00 2000.00 1500.00  3000.00SURFACE PREP, CLASS III

0015 8660000000-E SP  7.64 CF  420.00 3208.80 1200.00 9168.00 1215.00  9282.60CONCRETE REPAIRS

0016 8664000000-E SP  158.5 CF  685.00 108572.50 750.00 118875.00 1700.00  269450.00SHOTCRETE REPAIRS

0017 8678000000-E SP  21.36 LF  130.00 2776.80 125.00 2670.00 70.00  1495.20EPOXY RESIN INJECTION

0018 8860000000-N SP  Lump Sum 30000.00 7500.00  30000.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE NO 39

0019 8860000000-N SP  Lump Sum 6800.00 5000.00  15000.00GENERIC STRUCTURE ITEM (LS)
VOLUMETRIC MIXER

0020 8867000000-E SP  80.4 LF  125.00 10050.00 115.00 9246.00 7600.00  611040.00GENERIC STRUCTURE ITEM (LF)
FOAM JOINT SEALS FOR PRESERVATION

0021 8881000000-E SP  21.3 CY  2100.00 44730.00 1600.00 34080.00 2455.00  52291.50GENERIC STRUCTURE ITEM (CY)
LATEX MODIFIED CONC. OVERLAY- VERY EARLY
STRENGTH

0022 8882000000-E SP  208.3 CF  125.00 26037.50 75.00 15622.50 175.00  36452.50GENERIC STRUCTURE ITEM (CF)
CONCRETE FOR DECK REPAIR

0023 8882000000-E SP  20.1 CF  750.00 15075.00 650.00 13065.00 645.00  12964.50GENERIC STRUCTURE ITEM (CF)
ELASTOMERIC CONCRETE FOR PRESERVATION

0024 8892000000-E SP  80.4 SF  50.00 4020.00 50.00 4020.00 90.00  7236.00GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

0025 8892000000-E SP  450.4 SF  8.68 3909.47 20.00 9008.00 55.00  24772.00GENERIC STRUCTURE ITEM (SF)
EPOXY COATING

0026 8893000000-E SP   624 SY  115.00 71760.00 260.00 162240.00 135.00  84240.00GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE DECK

0027 8893000000-E SP  614.4 SY  140.00 86016.00 260.00 159744.00 65.00  39936.00GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING OF LATEX   MODIFIED CONC
OVERLAY-VERY EARLY       STRENGTH

0028 8893000000-E SP   624 SY  50.00 31200.00 85.00 53040.00 31.00  19344.00GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK



SR-1118 OVER I-85 STRUCTURE # 350039.

SLOAN CONSTRUCTION A
DIVISION OF REEVES
CONSTRUCTION CO

DUNCAN,  SC

AMERICAN CONTRACTING &
SERVICES INC

SOUTHERN ROAD & BRIDGE LLC

JEFFERSONVILLE,  IN TARPON SPRINGS,  FL

JAN 14, 2019 03:20 PM GASTON 2:00 PM 4 /  4 009

15BPR.30 DEC 18 2018 C204234

TIP NO 0.044 MI

FED AID NO STATE FUNDED

BRIDGE PRESERVATION

0029 8897000000-N SP   32 EA  750.00 24000.00 750.00 24000.00 1800.00  57600.00GENERIC STRUCTURE ITEM (EA)
CLEANING & PAINTING EXISTING BEARINGS WITH HRSCA
BRIDGE        NO 39

0030 8897000000-N SP   7 EA  3000.00 21000.00 3000.00 21000.00 13200.00  92400.00GENERIC STRUCTURE ITEM (EA)
TYPE I BRIDGE JACKING BRIDGE  NO 39

 

    TOTAL 775993.16 TOTAL 793479.05 TOTAL  1549781.05CONTRACT TOTAL

 

    SUB-TOTAL 241864.84 SUB-TOTAL 125079.55 SUB-TOTAL  161189.50ROADWAY ITEMS

    SUB-TOTAL 534128.32 SUB-TOTAL 668399.50 SUB-TOTAL  1388591.55STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  402605.87   LANFORD BROTHERS CO INC

     2  610856.15   BUCKEYE BRIDGE LLC

     3  619429.35   NHM CONSTRUCTORS LLC

     4  775993.16   SLOAN CONSTRUCTION A DIVISION OF REEVES
CONSTRUCTION CO

     5  793479.05   AMERICAN CONTRACTING & SERVICES INC

     6  1549781.05   SOUTHERN ROAD & BRIDGE LLC



SR-2241 (OAK ST EXT) FROM SR-2159 (PINEY RIDGE RD) TO US-74A.
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 263995.10 315000.00  349058.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 7500.00 65000.00  84840.00CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 702727.19 772000.00  1461083.00GRADING

0004 0050000000-E 226  1 ACR 9448.89 9448.89 22500.00 22500.00 3564.00  3564.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  1,000 CY  17.16 17160.00 25.25 25250.00 30.30  30300.00UNDERCUT EXCAVATION

0006 0134000000-E 240  30 CY  9.88 296.40 36.00 1080.00 18.80  564.00DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  1,000 CY  51.21 51210.00 55.80 55800.00 49.90  49900.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  2,500 SY  1.67 4175.00 4.10 10250.00 4.70  11750.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  840 TON 33.07 27778.80 46.60 39144.00 35.00  29400.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  2,600 SY  2.34 6084.00 5.60 14560.00 5.60  14560.00FND CONDIT GEOTEXTILE

0011 0335200000-E 305  848 LF  43.73 37083.04 81.80 69366.40 64.60  54780.8015" DRAINAGE PIPE

0012 0335400000-E 305  48 LF  62.32 2991.36 115.00 5520.00 84.40  4051.2024" DRAINAGE PIPE

0013 0335500000-E 305  52 LF  74.51 3874.52 190.00 9880.00 99.90  5194.8030" DRAINAGE PIPE

0014 0408000000-E 310  144 LF  1048.23 150945.12 317.00 45648.00 345.90  49809.6054" RC PIPE CULV III

0015 0448200000-E 310  2,204 LF  43.76 96447.04 92.65 204200.60 96.60  212906.4015" RCP CULV CLASS IV

0016 0448300000-E 310  260 LF  50.03 13007.80 127.60 33176.00 101.10  26286.0018" RCP CULV CLASS IV

0017 0448400000-E 310  968 LF  65.17 63084.56 139.00 134552.00 123.10  119160.8024" RCP CULV CLASS IV

0018 0448500000-E 310  176 LF  85.19 14993.44 200.00 35200.00 144.50  25432.0030" RCP CULV CLASS IV

0019 0582000000-E 310  76 LF  52.65 4001.40 135.00 10260.00 73.00  5548.0015" CS PIPE CULV 0.064"

0020 0995000000-E 340  2,791 LF  20.93 58415.63 53.95 150574.45 15.10  42144.10PIPE REMOVAL

0021 1099500000-E 505  500 CY  6.05 3025.00 32.40 16200.00 18.20  9100.00SHALLOW UNDERCUT

0022 1099700000-E 505  950 TON 24.56 23332.00 42.40 40280.00 31.50  29925.00CLASS IV SUBGRD STABILIZATION

0023 1220000000-E 545  1,200 TON 24.56 29472.00 34.45 41340.00 31.50  37800.00INCIDENTAL STONE BASE

0024 1308000000-E 607  800 SY  14.19 11352.00 11.70 9360.00 9.50  7600.00MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0025 1330000000-E 607  1,000 SY  14.19 14190.00 11.70 11700.00 9.50  9500.00INCIDENTAL MILLING

0026 1491000000-E 610  5,400 TON 76.84 414936.00 67.85 366390.00 80.40  434160.00ASP CONC BASE CRS B25.0C

0027 1503000000-E 610  5,200 TON 76.84 399568.00 65.00 338000.00 80.60  419120.00ASP CONC INTR CRS I19.0C

0028 1523000000-E 610  3,900 TON 76.84 299676.00 63.60 248040.00 72.50  282750.00ASP CONC SURF CRS S9.5C

0029 1575000000-E 620  720 TON 969.29 697888.80 615.00 442800.00 646.00  465120.00ASP FOR PLANT MIX

0030 1693000000-E 654  150 TON 248.24 37236.00 122.00 18300.00 157.60  23640.00ASPH PLT MIX PVMT REPAIR

0031 2000000000-N 806  91 EA  147.76 13446.16 79.00 7189.00 229.20  20857.20RIGHT-OF-WAY MARKERS

0032 2022000000-E 815  112 CY  25.39 2843.68 39.50 4424.00 19.30  2161.60SUBDRAIN EXCAVATION

0033 2026000000-E 815  500 SY  3.06 1530.00 3.65 1825.00 5.40  2700.00GEOTEXTILE FOR SUBSURF DRNS

0034 2036000000-E 815  84 CY  50.54 4245.36 48.75 4095.00 52.80  4435.20SUBDRAIN COARSE AGGREGATE

0035 2044000000-E 815  500 LF  15.94 7970.00 15.70 7850.00 13.60  6800.006" PERF SUBDRN PIPE

0036 2070000000-N 815  1 EA  486.91 486.91 135.00 135.00 594.70  594.70SUBDRN PIPE OUTLET

0037 2077000000-E 815  6 LF  24.34 146.04 15.65 93.90 18.00  108.006" OUTLET PIPE

0038 2190000000-N 828  1 EA  1773.09 1773.09 2260.00 2260.00 2458.00  2458.00TEMP STL PLT COVER FOR MDS

0039 2253000000-E 840 0.399 CY  1524.47 608.26 870.00 347.13 1091.80  435.63PIPE COLLARS
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0040 2264000000-E 840 0.452 CY  438.12 198.03 1750.00 791.00 1091.80  493.49PIPE PLUGS

0041 2275000000-E SP   10 CY  269.29 2692.90 315.00 3150.00 313.40  3134.00FLOWABLE FILL

0042 2286000000-N 840  66 EA  1097.15 72411.90 1195.00 78870.00 2097.50  138435.00MASNRY DRAINAGE STRUCT

0043 2297000000-E 840 24.22 CY  898.37 21758.52 532.00 12885.04 1280.30  31008.87MASNRY DRAINAGE STRUCT

0044 2308000000-E 840 15.9 LF  320.61 5097.70 330.00 5247.00 466.00  7409.40MASNRY DRAINAGE STRUCT

0045 2364000000-N 840  15 EA  551.90 8278.50 955.00 14325.00 535.50  8032.50FRAME W/2GRTS 840.16 STD

0046 2365000000-N 840  1 EA  505.36 505.36 965.00 965.00 472.60  472.60FRAME W/2GRTS 840.22 STD

0047 2366000000-N 840  1 EA  505.36 505.36 990.00 990.00 472.60  472.60FRAME W/2GRTS 840.24 STD

0048 2367000000-N 840  1 EA  512.51 512.51 965.00 965.00 489.20  489.20FRAME W/2GRTS 840.29 STD

0049 2374000000-N 840  7 EA  630.57 4413.99 990.00 6930.00 599.70  4197.90FRAME-GRT-HD 840.03 **
(E)

0050 2374000000-N 840  17 EA  630.57 10719.69 1020.00 17340.00 610.40  10376.80FRAME-GRT-HD 840.03 **
(F)

0051 2374000000-N 840  22 EA  630.57 13872.54 1020.00 22440.00 610.40  13428.80FRAME-GRT-HD 840.03 **
(G)

0052 2451000000-N 852  1 EA  487.55 487.55 950.00 950.00 945.40  945.40CONC TRANS SECT FOR DROP INLET

0053 2535000000-E 846  690 LF  20.27 13986.30 30.25 20872.50 20.70  14283.00**"X**" CONCRETE CURB
(8" X 12")

0054 2549000000-E 846  6,780 LF  21.28 144278.40 28.85 195603.00 23.80  161364.002'-6" CONC CURB & GUTTER

0055 2591000000-E 848  3,390 SY  39.69 134549.10 52.85 179161.50 43.10  146109.004" CONCRETE SIDEWALK

0056 2605000000-N 848  30 EA  1626.82 48804.60 2440.00 73200.00 1890.70  56721.00CONCRETE CURB RAMPS

0057 2612000000-E 848  6,000 SY  46.00 276000.00 73.25 439500.00 62.00  372000.006" CONCRETE DRIVEWAY

0058 2613000000-N 848  1 EA  1807.09 1807.09 4100.00 4100.00 2626.00  2626.00REM & REP CURB RAMPS

0059 2619000000-E 850  3 SY  80.60 241.80 182.50 547.50 105.00  315.004" CONCRETE PAVED DITCH

0060 2647000000-E 852  60 SY  72.09 4325.40 90.00 5400.00 89.30  5358.005" MONO CONC ISLANDS (SURF MTD)

0061 2655000000-E 852  170 SY  84.68 14395.60 78.20 13294.00 64.10  10897.005" MONO CONC ISLDS (KEY IN)

0062 2830000000-N 858  9 EA  930.10 8370.90 1055.00 9495.00 1270.00  11430.00ADJ MANHOLES

0063 2845000000-N 858  5 EA  775.07 3875.35 530.00 2650.00 1270.00  6350.00ADJ METER OR VALVE BOXES

0064 2905000000-N 859  2 EA  905.01 1810.02 2130.00 4260.00 1559.70  3119.40CONVERT DI TO JB

0065 3030000000-E 862  100 LF  35.47 3547.00 31.70 3170.00 31.80  3180.00STL BEAM GUARDRAIL

0066 3145000000-E 862  16 EA  147.76 2364.16 79.20 1267.20 79.50  1272.00EX LENGTH GR POST ** STL
(8')

0067 3150000000-N 862  5 EA  88.66 443.30 13.75 68.75 13.80  69.00ADDIT GUARDRAIL POSTS

0068 3533000000-E 866  16 LF  47.29 756.64 42.25 676.00 42.40  678.40CHN LK FENCE **" FABRIC
(60")

0069 3539000000-E 866  2 EA  236.42 472.84 131.00 262.00 132.60  265.20MET LINE PST **" CL FEN
(60")

0070 3545000000-E 866  2 EA  472.82 945.64 265.00 530.00 265.10  530.20MET TERM PST **" CL FEN
(60")

0071 3649000000-E 876  20 TON 38.32 766.40 105.00 2100.00 42.60  852.00RIP RAP, CLASS B

0072 3656000000-E 876  405 SY  2.34 947.70 4.75 1923.75 5.40  2187.00GEOTEXTILE FOR DRAINGE

0073 4025000000-E 901  130 SF  17.43 2265.90 18.00 2340.00 21.10  2743.00CONTR FURN, TYPE ***SIGN
(E)
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0074 4025000000-E 901  20 SF  19.51 390.20 19.10 382.00 31.80  636.00CONTR FURN, TYPE ***SIGN
(F)

0075 4072000000-E 903  380 LF  6.62 2515.60 8.50 3230.00 7.40  2812.00SUPPORT, 3-LB STL U-CHAN

0076 4102000000-N 904  29 EA  70.92 2056.68 68.50 1986.50 122.00  3538.00SIGN ERECTION, TYPE E

0077 4108000000-N 904  1 EA  88.66 88.66 132.00 132.00 175.00  175.00SIGN ERECTION, TYPE F

0078 4155000000-N 907  11 EA  13.00 143.00 6.35 69.85 10.60  116.60DISPOSE SIGN SYST U-CHAN

0079 4192000000-N 907  5 EA  17.73 88.65 6.35 31.75 10.60  53.00DISPOSE SUPPORT, U-CHAN

0080 4237000000-N 907  8 EA  41.37 330.96 10.50 84.00 10.60  84.80STOCKPILE SIGN, D, E, F

0081 4400000000-E 1110  250 SF  7.74 1935.00 8.20 2050.00 10.50  2625.00WORK ZONE SIGNS (STAT)

0082 4405000000-E 1110  300 SF  9.16 2748.00 8.40 2520.00 21.60  6480.00WORK ZONE SIGNS (PORT)

0083 4410000000-E 1110  4 SF  9.46 37.84 8.20 32.80 10.10  40.40WORK ZONE SIGNS (BARR)

0084 4415000000-N 1115  1 EA  313.24 313.24 4500.00 4500.00 2119.90  2119.90FLASHING ARROW BOARD

0085 4420000000-N 1120  1 EA  1211.61 1211.61 16000.00 16000.00 10594.40  10594.40PORTABLE CHANGE MSG SIGN

0086 4430000000-N 1130  400 EA  45.51 18204.00 48.50 19400.00 58.20  23280.00DRUMS

0087 4435000000-N 1135  50 EA  18.91 945.50 18.00 900.00 27.10  1355.00CONES

0088 4445000000-E 1145  16 LF  33.10 529.60 36.20 579.20 29.70  475.20BARRICADES (TYPE III)

0089 4455000000-N 1150  1,500 DAY 10.00 15000.00 295.00 442500.00 205.70  308550.00FLAGGER

0090 4465000000-N 1160  1 EA  6264.93 6264.93 5600.00 5600.00 5169.90  5169.90TEMPORARY CRASH CUSHIONS

0091 4470000000-N 1160  1 EA  1477.58 1477.58 2110.00 2110.00 2513.40  2513.40REM & RES CRASH CUSHION

0092 4480000000-N 1165  1 EA  4373.63 4373.63 32160.00 32160.00 7953.80  7953.80TMA

0093 4485000000-E 1170  165 LF  28.96 4778.40 47.15 7779.75 33.00  5445.00PORT CONC BARRIER

0094 4500000000-E 1170  165 LF  17.73 2925.45 26.40 4356.00 16.50  2722.50REM & RES PORT CONC BARRIER

0095 4516000000-N 1180  50 EA  30.38 1519.00 48.50 2425.00 40.90  2045.00SKINNY DRUM

0096 4695000000-E 1205  285 LF  2.37 675.45 3.20 912.00 4.50  1282.50THERMO PVT MKG LINES 8"90 MILS

0097 4697000000-E 1205  750 LF  2.37 1777.50 3.70 2775.00 4.80  3600.00THERMO PVT MKG LINE 8"120 MILS

0098 4710000000-E 1205  200 LF  11.82 2364.00 6.35 1270.00 14.80  2960.0024"WIDE THERMO 120 MILS

0099 4721000000-E 1205  8 EA  177.31 1418.48 132.00 1056.00 132.60  1060.80THERMO PVT MKG CHARACTER 120

0100 4725000000-E 1205  48 EA  147.76 7092.48 132.00 6336.00 185.60  8908.80THERMO PVT SYMBOL 90MILS

0101 4810000000-E 1205  18,200 LF  0.29 5278.00 0.30 5460.00 0.40  7280.00PAINT PVMT MARKINGS 4"

0102 4820000000-E 1205  580 LF  0.66 382.80 1.05 609.00 0.80  464.00PAINT PVMT MARKINGS 8"

0103 4835000000-E 1205  138 LF  3.55 489.90 3.20 441.60 6.90  952.20PAINT PVT MKG LINES 24"

0104 4840000000-N 1205  8 EA  59.10 472.80 58.00 464.00 79.50  636.00PAINT PVT MKG CHARACTER

0105 4845000000-N 1205  45 EA  59.10 2659.50 58.00 2610.00 100.70  4531.50PAINT PVT MKG SYMBOL

0106 4847010000-E 1205  14,955 LF  1.30 19441.50 1.00 14955.00 1.90  28414.50POLYUREA LINES (4", 20 MILS)

0107 4905000000-N 1253  248 EA  38.42 9528.16 28.55 7080.40 34.50  8556.00SNOWPLB PVMT MRKER

0108 5319000000-E 1505  3 CY  414.27 1242.81 425.00 1275.00 420.20  1260.60CL B CONC FOR ENCAS LINE

0109 5325800000-E 1510  197 LF  51.03 10052.91 148.00 29156.00 147.10  28978.708" WATER LINE

0110 5326200000-E 1510  1,430 LF  64.07 91620.10 130.00 185900.00 131.30  187759.0012" WATER LINE

0111 5326600000-E 1510  125 LF  89.28 11160.00 165.00 20625.00 162.80  20350.0016" WATER LINE

0112 5329000000-E 1510  6,700 LB  4.33 29011.00 7.40 49580.00 7.40  49580.00DI H2O PIPE FITTINGS
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0113 5546000000-E 1515  2 EA  1420.96 2841.92 2640.00 5280.00 2626.00  5252.008" VALVE

0114 5558000000-E 1515  4 EA  2654.25 10617.00 4225.00 16900.00 4201.60  16806.4012" VALVE

0115 5558600000-E 1515  1 EA  7112.93 7112.93 7400.00 7400.00 7352.80  7352.8016" VALVE

0116 5648000000-N 1515  19 EA  681.83 12954.77 3200.00 60800.00 3151.20  59872.80RELOCATE WATER METER

0117 5649000000-N 1515  3 EA  622.44 1867.32 2745.00 8235.00 2731.00  8193.00RECONNECT WATER METER

0118 5672000000-N 1515  3 EA  2412.25 7236.75 5300.00 15900.00 5252.00  15756.00RELOCATE FIRE HYDRANT

0119 5673000000-E 1515  55 LF  51.91 2855.05 100.00 5500.00 99.80  5489.00FIRE HYDRANT LEG

0120 5686000000-E 1515  120 LF  33.08 3969.60 42.25 5070.00 42.00  5040.00**" H2O SERVICE LINE
(2")

0121 5686500000-E 1515  760 LF  24.19 18384.40 31.70 24092.00 31.50  23940.00WATER SERVICE LINE

0122 5691300000-E 1520  72 LF  84.97 6117.84 345.00 24840.00 341.40  24580.808" SANITARY GRAVITY SEWER

0123 5691500000-E 1520  1,066 LF  104.01 110874.66 190.00 202540.00 189.10  201580.6012" SANITARY GRAVITY SEWER

0124 5775000000-E 1525  7 EA  1761.93 12333.51 4225.00 29575.00 4201.60  29411.204' DIA UTILITY MANHOLE

0125 5781000000-E 1525 22.5 LF  268.15 6033.38 265.00 5962.50 262.60  5908.50UTILITY MANHOLE WALL 4' DIA

0126 5804000000-E 1530  1,460 LF  15.02 21929.20 14.80 21608.00 14.70  21462.00ABANDON 12" UTILITY PIPE

0127 5810000000-E 1530  70 LF  20.23 1416.10 19.10 1337.00 18.90  1323.00ABANDON 16" UTILITY PIPE

0128 5816000000-N 1530  2 EA  2051.73 4103.46 3695.00 7390.00 3676.40  7352.80ABANDON UTILITY MANHOLE

0129 5828000000-N 1530  3 EA  1362.16 4086.48 4225.00 12675.00 4201.60  12604.80REMOVE UTILITY MANHOLE

0130 5888000000-E SP   100 LF  17.42 1742.00 8.50 850.00 8.40  840.00GENERIC UTILITY ITEM (LF)
POLYETHYLENE ENCASEMENT

0131 6000000000-E 1605  4,910 LF  2.37 11636.70 3.85 18903.50 2.10  10311.00TEMPORARY SILT FENCE

0132 6006000000-E 1610  145 TON 40.41 5859.45 54.60 7917.00 42.30  6133.50EROS CONTRL STONE CL A

0133 6009000000-E 1610  535 TON 44.36 23732.60 72.00 38520.00 42.60  22791.00EROS CONTRL STONE CL B

0134 6012000000-E 1610  775 TON 37.40 28985.00 53.75 41656.25 33.90  26272.50SEDIMENT CONTROL STONE

0135 6015000000-E 1615 7.5 ACR 827.45 6205.88 950.00 7125.00 848.40  6363.00TEMPORARY MULCHING

0136 6018000000-E 1620  500 LB  3.55 1775.00 3.70 1850.00 3.70  1850.00SEED FOR TEMP SEEDING

0137 6021000000-E 1620 2.5 TON 1300.27 3250.68 1160.00 2900.00 1166.60  2916.50FERT FOR TEMP SEEDING

0138 6024000000-E 1622  200 LF  18.14 3628.00 14.50 2900.00 15.30  3060.00TEMPORARY SLOPE DRAINS

0139 6029000000-E SP   200 LF  1.77 354.00 1.60 320.00 1.60  320.00SAFETY FENCE

0140 6030000000-E 1630  460 CY  19.43 8937.80 20.00 9200.00 18.20  8372.00SILT EXCAVATION

0141 6036000000-E 1631  7,825 SY  1.77 13850.25 1.80 14085.00 1.70  13302.50MATTING FOR EROS CONTROL

0142 6037000000-E SP   100 SY  4.73 473.00 4.25 425.00 4.20  420.00COIR FIBER MAT

0143 6042000000-E 1632  3,100 LF  3.55 11005.00 3.20 9920.00 3.20  9920.001/4" HARDWARE CLOTH

0144 6071010000-E SP   360 LF  5.91 2127.60 5.30 1908.00 5.30  1908.00WATTLE

0145 6071020000-E SP   190 LB  11.82 2245.80 10.60 2014.00 10.60  2014.00POLYACRYLAMIDE (PAM)

0146 6071030000-E 1640  20 LF  5.91 118.20 5.30 106.00 5.30  106.00COIR FIBER BAFFLE

0147 6084000000-E 1660  9 ACR 2127.72 19149.48 2000.00 18000.00 2015.00  18135.00SEEDING AND MULCHING

0148 6087000000-E 1660  6 ACR 147.76 886.56 130.00 780.00 132.60  795.60MOWING

0149 6090000000-E 1661  100 LB  4.73 473.00 5.30 530.00 4.20  420.00SEED FOR REPAIR SEEDING

0150 6093000000-E 1661 0.25 TON 1300.27 325.07 1160.00 290.00 1166.60  291.65FERT FOR REPAIR SEEDING
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0151 6096000000-E 1662  175 LB  4.73 827.75 5.30 927.50 4.20  735.00SEED FOR SUPP SEEDING

0152 6108000000-E 1665 4.75 TON 1300.27 6176.28 1160.00 5510.00 1166.60  5541.35FERTILIZER TOPDRESSING

0153 6114500000-N 1667  10 MHR 53.19 531.90 74.00 740.00 74.20  742.00SPECIALIZED HAND MOWING

0154 6117000000-N SP   25 EA  177.31 4432.75 210.00 5250.00 159.10  3977.50RESPONSE FOR EROS CONTROL

0155 6117500000-N SP   3 EA  561.48 1684.44 1695.00 5085.00 1485.00  4455.00CONC WASHOUT STRUCTURE

0156 6132000000-N SP   26 EA  254.14 6607.64 550.00 14300.00 258.90  6731.40GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT

0157 6132000000-N SP   13 EA  254.14 3303.82 550.00 7150.00 258.90  3365.70GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTIONDEVICE

0158 7048500000-E 1705  4 EA  1063.85 4255.40 950.00 3800.00 997.90  3991.6016" PEDEST SIG HEAD 1 SEC W/CD

0159 7060000000-E 1705  2,950 LF  5.91 17434.50 5.30 15635.00 3.70  10915.00SIGNAL CABLE

0160 7120000000-E 1705  6 EA  1182.06 7092.36 1050.00 6300.00 919.10  5514.60VEHICLE SIGNAL HD (12", 3 SECT)

0161 7132000000-E 1705  1 EA  1418.48 1418.48 1265.00 1265.00 1076.70  1076.70VEHICLE SIGNAL HD (12", 4 SECT)

0162 7144000000-E 1705  2 EA  1891.30 3782.60 1700.00 3400.00 1444.30  2888.60VEHICLE SIGNAL HD (12", 5 SECT)

0163 7300000000-E 1715  960 LF  12.41 11913.60 11.00 10560.00 8.90  8544.00UNPAVED TRENCH (***********)
(1, 2")

0164 7301000000-E 1715  230 LF  20.09 4620.70 18.00 4140.00 16.30  3749.00DIRECT DRILL (***********)
(1, 2")

0165 7324000000-N 1716  12 EA  472.82 5673.84 425.00 5100.00 288.90  3466.80JUNCTION BOX (STANDARD SIZE)

0166 7444000000-E 1725  1,400 LF  12.41 17374.00 11.00 15400.00 9.20  12880.00INDUCTIVE LOOP SAWCUT

0167 7456000000-E 1726  4,700 LF  2.95 13865.00 2.65 12455.00 2.90  13630.00LEAD-IN CABLE(********)
(14-2)

0168 7575200000-N SP   1 EA  1182.06 1182.06 1055.00 1055.00 2232.10  2232.10GPS UNIT

0169 7588000000-N SP   1 EA  14184.75 14184.75 12500.00 12500.00 20220.20  20220.20SGNL MAST ARM WITH METAL POLE

0170 7590000000-N SP   1 EA  21277.13 21277.13 19000.00 19000.00 14968.20  14968.20DBL MAST ARM WITH METAL POLE

0171 7613000000-N SP   2 EA  1182.06 2364.12 1055.00 2110.00 1470.60  2941.20SOIL TEST

0172 7614100000-E SP   16 CY  1063.85 17021.60 950.00 15200.00 919.10  14705.60DRILLED PIER FOUND

0173 7631000000-N SP   2 EA  118.21 236.42 105.00 210.00 393.90  787.80MAST ARM W/ MTL POLE DES

0174 7636000000-N 1745  7 EA  531.93 3723.51 475.00 3325.00 393.90  2757.30SIGN FOR SIGNALS

0175 7642200000-N 1743  4 EA  2364.12 9456.48 2100.00 8400.00 1654.40  6617.60TYPE II PED W/ FOUNDATION

0176 7684000000-N 1750  1 EA  1182.06 1182.06 1055.00 1055.00 1549.30  1549.30SIGNAL CABINET FOUNDATION

0177 7696000000-N 1751  1 EA  15366.81 15366.81 13725.00 13725.00 14127.90  14127.90CONTLRS WITH CBNT (**************)
(2070, BASE MOUNTED)

0178 7708000000-N 1751  5 EA  236.42 1182.10 210.00 1050.00 126.00  630.00DETECTOR CARD (***********)
(2070)

0179 7901000000-N 1753  1 EA  591.03 591.03 530.00 530.00 498.90  498.90CABINET BASE EXTENDER

0180 7960000000-N SP   2 EA  2364.12 4728.24 2110.00 4220.00 1575.60  3151.20METAL POLE FOUND REMVL

0181 7972000000-N SP   2 EA  2364.12 4728.24 2110.00 4220.00 1050.40  2100.80METAL POLE REMOVAL

0182 7980000000-N SP   1 EA  29551.56 29551.56 3700.00 3700.00 1549.30  1549.30GENERIC SIGNAL ITEM (EA)
MULTIZONE MICROWAVE VEHICLE DETECTION
SYSTEM-MULTIPLE     ZONES

0183 7980000000-N SP   1 EA  4137.22 4137.22 2640.00 2640.00 393.90  393.90GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR DUAL MAST ARM POLE



SR-2241 (OAK ST EXT) FROM SR-2159 (PINEY RIDGE RD) TO US-74A.

SITE DEVELOPMENT
CORPORATION

FOREST CITY,  NC

SLOAN CONSTRUCTION A
DIVISION OF REEVES
CONSTRUCTION CO

NHM CONSTRUCTORS LLC

DUNCAN,  SC ASHEVILLE,  NC

JAN 14, 2019 03:20 PM RUTHERFORD 2:00 PM 6 /  6 010

50225.3.1 DEC 18 2018 C204228

TIP NO 0.646 MIU-5833

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS & RETAINING WALL.

0184 7980000000-N SP   2 EA  177.31 354.62 160.00 320.00 1470.60  2941.20GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR SIGNAL        PEDESTAL

0185 7980000000-N SP   1 EA  2955.15 2955.15 26500.00 26500.00 5777.20  5777.20GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR SINGLE MAST   ARM POLE

WALL ITEMS

0186 8802031000-E 455  680 SF  82.60 56168.00 95.00 64600.00 84.70  57596.00PRECAST GRAVITY RETAINING WALLS

0187 8847000000-E SP   410 SF  70.92 29077.20 50.00 20500.00 94.50  38745.00GENERIC RET WALL ITEM (SF)
TEMPORARY SHORING FOR RETAINING WALL NO 1

 

    TOTAL 5279857.00 TOTAL 6542375.32 TOTAL  6981166.19CONTRACT TOTAL

 

    SUB-TOTAL 5194611.80 SUB-TOTAL 6457275.32 SUB-TOTAL  6884825.19ROADWAY ITEMS

    SUB-TOTAL 85245.20 SUB-TOTAL 85100.00 SUB-TOTAL  96341.00WALL ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5279857.00   SITE DEVELOPMENT CORPORATION

     2  6542375.32   SLOAN CONSTRUCTION A DIVISION OF REEVES
CONSTRUCTION CO

     3  6981166.19   NHM CONSTRUCTORS LLC



BRIDGE #31 AND 33 ON US-19/129 NB/SB AND US-64/70 EB/WB OVER THE HIAWASSEE RIVER.

BUCKEYE BRIDGE LLC

CANTON,  NC

AMERICAN CONTRACTING &
SERVICES INC

LANFORD BROTHERS CO INC

JEFFERSONVILLE,  IN ROANOKE,  VA

JAN 14, 2019 03:20 PM CHEROKEE 2:00 PM 1 /  4 011

15BPR.29 DEC 18 2018 C204233

TIP NO 0.180 MI

FED AID NO STATE FUNDED

BRIDGE PRESERVATION

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 123400.00 126857.23  244027.00MOBILIZATION

0002 0156000000-E 250 426.6 SY  15.00 6399.00 72.50 30928.50 79.02  33709.93REMOVAL OF EXT ASPHALT PVMT

0003 0177000000-E 250 426.6 SY  15.00 6399.00 72.50 30928.50 79.02  33709.93BREAKING OF EXT ASPH PVMT

0004 1330000000-E 607 1,066.6 SY  15.00 15999.00 12.75 13599.15 20.66  22035.96INCIDENTAL MILLING

0005 1491000000-E 610  240 TON 145.00 34800.00 99.18 23803.20 108.10  25944.00ASP CONC BASE CRS B25.0C

0006 1519000000-E 610  100 TON 175.00 17500.00 109.80 10980.00 119.68  11968.00ASP CONC SURF CRS S9.5B

0007 1575000000-E 620  18 TON 550.00 9900.00 675.80 12164.40 736.62  13259.16ASP FOR PLANT MIX

0008 4400000000-E 1110  304 SF  10.00 3040.00 15.00 4560.00 7.15  2173.60WORK ZONE SIGNS (STAT)

0009 4405000000-E 1110  192 SF  15.00 2880.00 10.00 1920.00 8.55  1641.60WORK ZONE SIGNS (PORT)

0010 4415000000-N 1115  2 EA  2500.00 5000.00 2000.00 4000.00 6000.00  12000.00FLASHING ARROW BOARD

0011 4420000000-N 1120  2 EA  4000.00 8000.00 7500.00 15000.00 15000.00  30000.00PORTABLE CHANGE MSG SIGN

0012 4430000000-N 1130  125 EA  30.00 3750.00 40.00 5000.00 50.00  6250.00DRUMS

0013 4480000000-N 1165  2 EA  5000.00 10000.00 20000.00 40000.00 15000.00  30000.00TMA

0014 4510000000-N 1190  20 HR  50.00 1000.00 65.00 1300.00 45.00  900.00LAW ENFORCEMENT

0015 4770000000-E 1205  4,000 LF  3.50 14000.00 3.50 14000.00 3.82  15280.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0016 4847010000-E 1205  3,042 LF  2.75 8365.50 1.50 4563.00 3.00  9126.00POLYUREA LINES (4", 20 MILS)

0017 4905000000-N 1253  12 EA  100.00 1200.00 200.00 2400.00 109.00  1308.00SNOWPLB PVMT MRKER

0018 7444000000-E 1725  200 LF  19.40 3880.00 30.00 6000.00 21.15  4230.00INDUCTIVE LOOP SAWCUT

0019 7456000000-E 1726  100 LF  2.00 200.00 10.00 1000.00 2.18  218.00LEAD-IN CABLE(********)
(14-2)

STRUCTURE ITEMS

0020 8161000000-E 420  34,904 SF  0.85 29668.40 0.82 28621.28 0.42  14659.68GROOVING BRIDGE FLOORS

0021 8296000000-N 442 Lump Sum 35000.00 26900.00  29321.00POLLUTION CONTROL

0022 8559000000-E SP  22.8 SY  130.00 2964.00 150.00 3420.00 500.00  11400.00SURFACE PREP, CLASS II

0023 8566000000-E SP   5 SY  525.00 2625.00 750.00 3750.00 1000.00  5000.00SURFACE PREP, CLASS III

0024 8573000000-E SP  158.6 CY  2000.00 317200.00 1200.00 190320.00 1550.00  245830.00LATEX MOD CONC OVERLAY

0025 8580000000-E SP   4,572 SY  30.00 137160.00 70.00 320040.00 100.00  457200.00PLACING LATEX MOD CONC

0026 8660000000-E SP  26.7 CF  1150.00 30705.00 950.00 25365.00 1000.00  26700.00CONCRETE REPAIRS

0027 8664000000-E SP  232.3 CF  1050.00 243915.00 850.00 197455.00 1000.00  232300.00SHOTCRETE REPAIRS

0028 8678000000-E SP  175.5 LF  150.00 26325.00 125.00 21937.50 80.00  14040.00EPOXY RESIN INJECTION

0029 8860000000-N SP  Lump Sum 230000.00 205000.00  223450.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF      BRIDGE #31

0030 8860000000-N SP  Lump Sum 230000.00 205000.00  223450.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF      BRIDGE #33

0031 8860000000-N SP  Lump Sum 135000.00 120000.00  130800.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR      BRIDGE #31

0032 8860000000-N SP  Lump Sum 135000.00 120000.00  130800.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR      BRIDGE #33

0033 8860000000-N SP  Lump Sum 1000.00 5000.00  1000.00GENERIC STRUCTURE ITEM (LS)
VOLUMETRIC MIXER



BRIDGE #31 AND 33 ON US-19/129 NB/SB AND US-64/70 EB/WB OVER THE HIAWASSEE RIVER.

BUCKEYE BRIDGE LLC

CANTON,  NC

AMERICAN CONTRACTING &
SERVICES INC

LANFORD BROTHERS CO INC

JEFFERSONVILLE,  IN ROANOKE,  VA

JAN 14, 2019 03:20 PM CHEROKEE 2:00 PM 2 /  4 011

15BPR.29 DEC 18 2018 C204233

TIP NO 0.180 MI

FED AID NO STATE FUNDED

BRIDGE PRESERVATION

0034 8867000000-E SP  184.8 LF  60.00 11088.00 100.00 18480.00 100.00  18480.00GENERIC STRUCTURE ITEM (LF)
FOAM JOINT SEALS FOR PRESERVA-TION

0035 8867000000-E SP  184.8 LF  40.00 7392.00 105.00 19404.00 100.00  18480.00GENERIC STRUCTURE ITEM (LF)
POURABLE SILICONE JOINT SEAL- ANT

0036 8882000000-E SP  87.9 CF  10.00 879.00 90.00 7911.00 80.00  7032.00GENERIC STRUCTURE ITEM (CF)
CONCRETE FOR DECK REPAIR

0037 8882000000-E SP  46.4 CF  400.00 18560.00 650.00 30160.00 600.00  27840.00GENERIC STRUCTURE ITEM (CF)
ELASTOMERIC CONCRETE FOR PRES-ERVATION

0038 8889000000-E SP  1,875.9 LB  50.00 93795.00 50.00 93795.00 80.00  150072.00GENERIC STRUCTURE ITEM (LB)
BEAM REPAIR

0039 8892000000-E SP  184.8 SF  24.00 4435.20 50.00 9240.00 60.00  11088.00GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

0040 8892000000-E SP  184.8 SF  100.00 18480.00 65.00 12012.00 120.00  22176.00GENERIC STRUCTURE ITEM (SF)
CONCRETE WORK FOR JOINT RE-   PLACEMENT

0041 8892000000-E SP  2,399.6 SF  24.00 57590.40 25.00 59990.00 50.00  119980.00GENERIC STRUCTURE ITEM (SF)
EPOXY COATING

0042 8893000000-E SP   4,572 SY  52.00 237744.00 80.00 365760.00 37.28  170444.16GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE    DECK

0043 8893000000-E SP   4,572 SY  20.00 91440.00 15.00 68580.00 43.55  199110.60GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

0044 8897000000-N SP   3 EA  10000.00 30000.00 5000.00 15000.00 10000.00  30000.00GENERIC STRUCTURE ITEM (EA)
TYPE I BRIDGE JACKING BRIDGE  #31

0045 8897000000-N SP   3 EA  10000.00 30000.00 5000.00 15000.00 10000.00  30000.00GENERIC STRUCTURE ITEM (EA)
TYPE I BRIDGE JACKING BRIDGE  #33

 

    TOTAL 2433678.50 TOTAL 2537144.76 TOTAL  3048434.62CONTRACT TOTAL

 

    SUB-TOTAL 275712.50 SUB-TOTAL 349003.98 SUB-TOTAL  497781.18ROADWAY ITEMS

    SUB-TOTAL 2157966.00 SUB-TOTAL 2188140.78 SUB-TOTAL  2550653.44STRUCTURE ITEMS



BRIDGE #31 AND 33 ON US-19/129 NB/SB AND US-64/70 EB/WB OVER THE HIAWASSEE RIVER.

SOUTHERN ROAD & BRIDGE LLC

TARPON SPRINGS,  FL

NHM CONSTRUCTORS LLC

ASHEVILLE,  NC  

JAN 14, 2019 03:20 PM CHEROKEE 2:00 PM 3 /  4 011

15BPR.29 DEC 18 2018 C204233

TIP NO 0.180 MI

FED AID NO STATE FUNDED

BRIDGE PRESERVATION

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 175000.00 182000.00  MOBILIZATION

0002 0156000000-E 250 426.6 SY  63.58 27123.23 5.00 2133.00  REMOVAL OF EXT ASPHALT PVMT

0003 0177000000-E 250 426.6 SY  74.88 31943.81 4.00 1706.40  BREAKING OF EXT ASPH PVMT

0004 1330000000-E 607 1,066.6 SY  49.45 52743.37 25.00 26665.00  INCIDENTAL MILLING

0005 1491000000-E 610  240 TON 1200.89 288213.60 173.33 41599.20  ASP CONC BASE CRS B25.0C

0006 1519000000-E 610  100 TON 1059.61 105961.00 175.00 17500.00  ASP CONC SURF CRS S9.5B

0007 1575000000-E 620  18 TON 1059.61 19072.98 550.00 9900.00  ASP FOR PLANT MIX

0008 4400000000-E 1110  304 SF  10.86 3301.44 9.85 2994.40  WORK ZONE SIGNS (STAT)

0009 4405000000-E 1110  192 SF  13.02 2499.84 8.85 1699.20  WORK ZONE SIGNS (PORT)

0010 4415000000-N 1115  2 EA  2239.02 4478.04 1850.00 3700.00  FLASHING ARROW BOARD

0011 4420000000-N 1120  2 EA  8126.82 16253.64 8800.00 17600.00  PORTABLE CHANGE MSG SIGN

0012 4430000000-N 1130  125 EA  39.80 4975.00 125.00 15625.00  DRUMS

0013 4480000000-N 1165  2 EA  6302.43 12604.86 31790.00 63580.00  TMA

0014 4510000000-N 1190  20 HR  82.93 1658.60 20.00 400.00  LAW ENFORCEMENT

0015 4770000000-E 1205  4,000 LF  6.00 24000.00 3.50 14000.00  4" COLD APPL PLSTIC LINES TYPE **
(IV)

0016 4847010000-E 1205  3,042 LF  3.00 9126.00 2.75 8365.50  POLYUREA LINES (4", 20 MILS)

0017 4905000000-N 1253  12 EA  200.00 2400.00 100.00 1200.00  SNOWPLB PVMT MRKER

0018 7444000000-E 1725  200 LF  28.26 5652.00 19.40 3880.00  INDUCTIVE LOOP SAWCUT

0019 7456000000-E 1726  100 LF  105.96 10596.00 2.00 200.00  LEAD-IN CABLE(********)
(14-2)

STRUCTURE ITEMS

0020 8161000000-E 420  34,904 SF  0.70 24432.80 1.20 41884.80  GROOVING BRIDGE FLOORS

0021 8296000000-N 442 Lump Sum 70640.63 55000.00  POLLUTION CONTROL

0022 8559000000-E SP  22.8 SY  464.92 10600.18 120.00 2736.00  SURFACE PREP, CLASS II

0023 8566000000-E SP   5 SY  1060.02 5300.10 950.00 4750.00  SURFACE PREP, CLASS III

0024 8573000000-E SP  158.6 CY  1638.52 259869.27 1150.00 182390.00  LATEX MOD CONC OVERLAY

0025 8580000000-E SP   4,572 SY  45.97 210174.84 120.00 548640.00  PLACING LATEX MOD CONC

0026 8660000000-E SP  26.7 CF  606.53 16194.35 420.00 11214.00  CONCRETE REPAIRS

0027 8664000000-E SP  232.3 CF  1412.81 328195.76 980.00 227654.00  SHOTCRETE REPAIRS

0028 8678000000-E SP  175.5 LF  84.31 14796.41 130.00 22815.00  EPOXY RESIN INJECTION

0029 8860000000-N SP  Lump Sum 205000.00 222000.00  GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF      BRIDGE #31

0030 8860000000-N SP  Lump Sum 205000.00 222000.00  GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF      BRIDGE #33

0031 8860000000-N SP  Lump Sum 124327.51 137000.00  GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR      BRIDGE #31

0032 8860000000-N SP  Lump Sum 124327.51 137000.00  GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR      BRIDGE #33

0033 8860000000-N SP  Lump Sum 28256.26 1.00  GENERIC STRUCTURE ITEM (LS)
VOLUMETRIC MIXER



BRIDGE #31 AND 33 ON US-19/129 NB/SB AND US-64/70 EB/WB OVER THE HIAWASSEE RIVER.

SOUTHERN ROAD & BRIDGE LLC

TARPON SPRINGS,  FL

NHM CONSTRUCTORS LLC

ASHEVILLE,  NC  

JAN 14, 2019 03:20 PM CHEROKEE 2:00 PM 4 /  4 011

15BPR.29 DEC 18 2018 C204233

TIP NO 0.180 MI

FED AID NO STATE FUNDED

BRIDGE PRESERVATION

0034 8867000000-E SP  184.8 LF  58.06 10729.49 250.00 46200.00  GENERIC STRUCTURE ITEM (LF)
FOAM JOINT SEALS FOR PRESERVA-TION

0035 8867000000-E SP  184.8 LF  126.26 23332.85 235.00 43428.00  GENERIC STRUCTURE ITEM (LF)
POURABLE SILICONE JOINT SEAL- ANT

0036 8882000000-E SP  87.9 CF  87.47 7688.61 45.00 3955.50  GENERIC STRUCTURE ITEM (CF)
CONCRETE FOR DECK REPAIR

0037 8882000000-E SP  46.4 CF  165.90 7697.76 600.00 27840.00  GENERIC STRUCTURE ITEM (CF)
ELASTOMERIC CONCRETE FOR PRES-ERVATION

0038 8889000000-E SP  1,875.9 LB  104.74 196481.77 65.00 121933.50  GENERIC STRUCTURE ITEM (LB)
BEAM REPAIR

0039 8892000000-E SP  184.8 SF  76.27 14094.70 100.00 18480.00  GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

0040 8892000000-E SP  184.8 SF  49.28 9106.94 60.00 11088.00  GENERIC STRUCTURE ITEM (SF)
CONCRETE WORK FOR JOINT RE-   PLACEMENT

0041 8892000000-E SP  2,399.6 SF  35.48 85137.81 6.50 15597.40  GENERIC STRUCTURE ITEM (SF)
EPOXY COATING

0042 8893000000-E SP   4,572 SY  100.00 457200.00 150.00 685800.00  GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE    DECK

0043 8893000000-E SP   4,572 SY  21.19 96880.68 90.00 411480.00  GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

0044 8897000000-N SP   3 EA  12715.32 38145.96 4000.00 12000.00  GENERIC STRUCTURE ITEM (EA)
TYPE I BRIDGE JACKING BRIDGE  #31

0045 8897000000-N SP   3 EA  12715.32 38145.96 4000.00 12000.00  GENERIC STRUCTURE ITEM (EA)
TYPE I BRIDGE JACKING BRIDGE  #33

 

    TOTAL 3409361.56 TOTAL 3639634.90  CONTRACT TOTAL

 

    SUB-TOTAL 797603.41 SUB-TOTAL 414747.70  ROADWAY ITEMS

    SUB-TOTAL 2611758.15 SUB-TOTAL 3224887.20  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2433678.50   BUCKEYE BRIDGE LLC

     2  2537144.76   AMERICAN CONTRACTING & SERVICES INC

     3  3048434.62   LANFORD BROTHERS CO INC

     4  3409361.56   SOUTHERN ROAD & BRIDGE LLC

     5  3639634.90   NHM CONSTRUCTORS LLC



SR-1547 (OLD AIRPORT RD) FROM US-25 TO MILL GAP RD.

NHM CONSTRUCTORS LLC

ASHEVILLE,  NC

WRIGHT BROTHERS
CONSTRUCTION COMPANY INC

CHARLESTON,  TN  

JAN 14, 2019 03:20 PM HENDERSON 2:00 PM 1 /  7 012

50231.3.1 DEC 18 2018 C204214

TIP NO 1.028 MIU-5840

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, WALLS, AND CULVERT

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 453407.00 485000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 106050.00 150000.00  CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 1483353.00 1710000.00  GRADING

0004 0050000000-E 226  1 ACR 3564.00 3564.00 21500.00 21500.00  SUPP CLEARING & GRUBBING

0005 0057000000-E 226  450 CY  30.50 13725.00 20.00 9000.00  UNDERCUT EXCAVATION

0006 0134000000-E 240  60 CY  18.30 1098.00 27.00 1620.00  DRAINAGE DITCH EXCAVATION

0007 0196000000-E 270  400 SY  4.90 1960.00 2.90 1160.00  GEOTEXTILE SOIL STABILIZATION

0008 0199000000-E SP   4,000 SF  54.80 219200.00 79.00 316000.00  TEMPORARY SHORING

0009 0318000000-E 300  880 TON 36.60 32208.00 38.25 33660.00  FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  2,770 SY  4.80 13296.00 3.15 8725.50  FND CONDIT GEOTEXTILE

0011 0335200000-E 305  220 LF  64.80 14256.00 104.00 22880.00  15" DRAINAGE PIPE

0012 0335300000-E 305  80 LF  69.60 5568.00 105.00 8400.00  18" DRAINAGE PIPE

0013 0448200000-E 310  3,968 LF  89.70 355929.60 78.00 309504.00  15" RCP CULV CLASS IV

0014 0448300000-E 310  1,200 LF  99.80 119760.00 84.00 100800.00  18" RCP CULV CLASS IV

0015 0448400000-E 310  1,388 LF  121.90 169197.20 104.00 144352.00  24" RCP CULV CLASS IV

0016 0448500000-E 310  1,308 LF  153.50 200778.00 130.00 170040.00  30" RCP CULV CLASS IV

0017 0448600000-E 310  68 LF  207.80 14130.40 162.00 11016.00  36" RCP CULV CLASS IV

0018 0448700000-E 310  40 LF  318.30 12732.00 195.00 7800.00  42" RCP CULV CLASS IV

0019 0588000000-E 310  12 LF  119.60 1435.20 146.00 1752.00  18" CS PIPE CULV 0.064"

0020 0995000000-E 340  2,812 LF  14.40 40492.80 38.00 106856.00  PIPE REMOVAL

0021 1099500000-E 505  200 CY  18.30 3660.00 35.00 7000.00  SHALLOW UNDERCUT

0022 1099700000-E 505  400 TON 31.40 12560.00 30.70 12280.00  CLASS IV SUBGRD STABILIZATION

0023 1121000000-E 520  3,960 TON 30.50 120780.00 31.00 122760.00  AGGREGATE BASE COURSE

0024 1220000000-E 545  500 TON 31.40 15700.00 40.00 20000.00  INCIDENTAL STONE BASE

0025 1297000000-E 607  4,480 SY  3.90 17472.00 8.75 39200.00  MILL ASP PVMT *****" DTH
(1-1/2")

0026 1297000000-E 607  22,090 SY  3.70 81733.00 3.80 83942.00  MILL ASP PVMT *****" DTH
(2-1/2")

0027 1330000000-E 607  690 SY  10.50 7245.00 27.50 18975.00  INCIDENTAL MILLING

0028 1491000000-E 610  3,000 TON 88.20 264600.00 80.00 240000.00  ASP CONC BASE CRS B25.0C

0029 1503000000-E 610  7,660 TON 84.00 643440.00 92.00 704720.00  ASP CONC INTR CRS I19.0C

0030 1523000000-E 610  5,340 TON 76.70 409578.00 90.00 480600.00  ASP CONC SURF CRS S9.5C

0031 1575000000-E 620  815 TON 646.00 526490.00 680.00 554200.00  ASP FOR PLANT MIX

0032 1693000000-E 654  1,520 TON 157.60 239552.00 165.00 250800.00  ASPH PLT MIX PVMT REPAIR

0033 1704000000-E SP   180 TON 308.50 55530.00 170.00 30600.00  PATCHING EXIST PAVEMENT

0034 2000000000-N 806  66 EA  224.90 14843.40 235.00 15510.00  RIGHT-OF-WAY MARKERS

0035 2022000000-E 815  45 CY  18.30 823.50 35.00 1575.00  SUBDRAIN EXCAVATION

0036 2026000000-E 815  200 SY  5.60 1120.00 5.50 1100.00  GEOTEXTILE FOR SUBSURF DRNS

0037 2036000000-E 815  34 CY  55.30 1880.20 75.00 2550.00  SUBDRAIN COARSE AGGREGATE

0038 2044000000-E 815  200 LF  12.60 2520.00 10.00 2000.00  6" PERF SUBDRN PIPE
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0039 2070000000-N 815  1 EA  452.00 452.00 500.00 500.00  SUBDRN PIPE OUTLET

0040 2077000000-E 815  6 LF  22.50 135.00 65.00 390.00  6" OUTLET PIPE

0041 2253000000-E 840 3.09 CY  919.70 2841.87 2500.00 7725.00  PIPE COLLARS

0042 2275000000-E SP   28 CY  300.00 8400.00 570.00 15960.00  FLOWABLE FILL

0043 2286000000-N 840  86 EA  2027.90 174399.40 3100.00 266600.00  MASNRY DRAINAGE STRUCT

0044 2308000000-E 840 50.4 LF  459.90 23178.96 290.00 14616.00  MASNRY DRAINAGE STRUCT

0045 2364000000-N 840  10 EA  543.90 5439.00 760.00 7600.00  FRAME W/2GRTS 840.16 STD

0046 2366000000-N 840  8 EA  473.80 3790.40 1300.00 10400.00  FRAME W/2GRTS 840.24 STD

0047 2374000000-N 840  2 EA  600.90 1201.80 690.00 1380.00  FRAME-GRT-HD 840.03 **
(E)

0048 2374000000-N 840  29 EA  611.60 17736.40 700.00 20300.00  FRAME-GRT-HD 840.03 **
(F)

0049 2374000000-N 840  28 EA  611.60 17124.80 700.00 19600.00  FRAME-GRT-HD 840.03 **
(G)

0050 2396000000-N 840  8 EA  390.70 3125.60 490.00 3920.00  FRAME W/COVER STD 840.54

0051 2418000000-E SP   65 LF  290.90 18908.50 160.00 10400.00  FRM W/GRATES, DRIVEWY DI

0052 2542000000-E 846  160 LF  28.40 4544.00 30.00 4800.00  1'-6" CONC CURB & GUTTER

0053 2549000000-E 846  9,600 LF  25.20 241920.00 26.75 256800.00  2'-6" CONC CURB & GUTTER

0054 2580000000-E 846  300 LF  26.30 7890.00 27.50 8250.00  CONCRETE VALLEY GUTTER

0055 2591000000-E 848  590 SY  50.40 29736.00 53.00 31270.00  4" CONCRETE SIDEWALK

0056 2605000000-N 848  25 EA  1943.20 48580.00 2050.00 51250.00  CONCRETE CURB RAMPS

0057 2612000000-E 848  300 SY  60.90 18270.00 64.00 19200.00  6" CONCRETE DRIVEWAY

0058 2647000000-E 852  120 SY  78.80 9456.00 83.00 9960.00  5" MONO CONC ISLANDS (SURF MTD)

0059 2830000000-N 858  14 EA  1276.10 17865.40 1400.00 19600.00  ADJ MANHOLES

0060 2845000000-N 858  1 EA  1276.10 1276.10 1100.00 1100.00  ADJ METER OR VALVE BOXES

0061 3030000000-E 862 237.5 LF  19.10 4536.25 20.00 4750.00  STL BEAM GUARDRAIL

0062 3045000000-E 862  50 LF  22.30 1115.00 23.25 1162.50  SBGR SHOP CURVED

0063 3150000000-N 862  5 EA  47.70 238.50 50.25 251.25  ADDIT GUARDRAIL POSTS

0064 3195000000-N 862  2 EA  689.30 1378.60 725.00 1450.00  GR END TYPE AT-1

0065 3287000000-N SP   2 EA  3393.60 6787.20 3550.00 7100.00  GR END TYPE TL-3

0066 3360000000-E 863  375 LF  1.10 412.50 1.10 412.50  REMOVE EXISTING GUARDRAIL

0067 3575000000-E SP   510 LF  14.80 7548.00 15.60 7956.00  GENERIC FENCING ITEM (LF)
BLACK VINYL COATED CHAIN LINK FENCE, 48" FABRIC

0068 3578000000-N SP   6 EA  159.10 954.60 168.00 1008.00  GENERIC FENCING ITEM (EA)
BLACK VINYL COATED METAL TERMINAL POST FOR 48"
CHAIN   LINK FENCE

0069 3578000000-N SP   42 EA  79.50 3339.00 84.00 3528.00  GENERIC FENCING ITEM (EA)
BLACK VINYL COATED METAL LINE POST FOR 48" CHAIN
LINK FENCE

0070 3628000000-E 876  200 TON 47.90 9580.00 51.00 10200.00  RIP RAP, CLASS I

0071 3649000000-E 876  70 TON 45.10 3157.00 51.00 3570.00  RIP RAP, CLASS B

0072 3656000000-E 876  1,145 SY  5.50 6297.50 4.70 5381.50  GEOTEXTILE FOR DRAINGE
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0073 4072000000-E 903  120 LF  5.60 672.00 7.75 930.00  SUPPORT, 3-LB STL U-CHAN

0074 4078000000-E 903  30 EA  68.90 2067.00 85.00 2550.00  SUPPORT, 2-LB STL U-CHAN

0075 4102000000-N 904  35 EA  132.60 4641.00 140.00 4900.00  SIGN ERECTION, TYPE E

0076 4116100000-N 904  1 EA  228.00 228.00 335.00 335.00  SIGN ERECT, RELOC ** GRD MTD
(E)

0077 4155000000-N 907  21 EA  10.60 222.60 12.50 262.50  DISPOSE SIGN SYST U-CHAN

0078 4400000000-E 1110  1,160 SF  9.00 10440.00 12.75 14790.00  WORK ZONE SIGNS (STAT)

0079 4405000000-E 1110  208 SF  21.70 4513.60 27.00 5616.00  WORK ZONE SIGNS (PORT)

0080 4410000000-E 1110  305 SF  8.60 2623.00 8.50 2592.50  WORK ZONE SIGNS (BARR)

0081 4415000000-N 1115  2 EA  2439.20 4878.40 2750.00 5500.00  FLASHING ARROW BOARD

0082 4420000000-N 1120  4 EA  10445.90 41783.60 11700.00 46800.00  PORTABLE CHANGE MSG SIGN

0083 4430000000-N 1130  253 EA  58.30 14749.90 48.00 12144.00  DRUMS

0084 4445000000-E 1145  270 LF  27.60 7452.00 36.00 9720.00  BARRICADES (TYPE III)

0085 4455000000-N 1150  132 DAY 219.80 29013.60 300.00 39600.00  FLAGGER

0086 4465000000-N 1160  4 EA  5143.40 20573.60 6000.00 24000.00  TEMPORARY CRASH CUSHIONS

0087 4485000000-E 1170  244 LF  30.00 7320.00 30.00 7320.00  PORT CONC BARRIER

0088 4507000000-E 1170  952 LF  88.00 83776.00 78.00 74256.00  WATER FILLED BARRIER

0089 4510000000-N 1190  40 HR  37.10 1484.00 50.00 2000.00  LAW ENFORCEMENT

0090 4685000000-E 1205  2,746 LF  2.90 7963.40 1.10 3020.60  THERMO PVT MKG LINES 4"90

0091 4686000000-E 1205  19,924 LF  3.00 59772.00 1.10 21916.40  THERMO PVT MKG LINES 4"120

0092 4695000000-E 1205  952 LF  5.60 5331.20 2.20 2094.40  THERMO PVT MKG LINES 8"90 MILS

0093 4705000000-E 1205  100 LF  11.40 1140.00 11.00 1100.00  THERMO LINES 16" 120MILS

0094 4710000000-E 1205  1,927 LF  14.80 28519.60 11.00 21197.00  24"WIDE THERMO 120 MILS

0095 4721000000-E 1205  8 EA  132.60 1060.80 165.00 1320.00  THERMO PVT MKG CHARACTER 120

0096 4725000000-E 1205  64 EA  175.00 11200.00 165.00 10560.00  THERMO PVT SYMBOL 90MILS

0097 4810000000-E 1205  46,419 LF  0.50 23209.50 0.30 13925.70  PAINT PVMT MARKINGS 4"

0098 4820000000-E 1205  1,331 LF  1.20 1597.20 0.30 399.30  PAINT PVMT MARKINGS 8"

0099 4830000000-E 1205  308 LF  2.70 831.60 1.10 338.80  PAINT PVT MKGS LINES 16"

0100 4835000000-E 1205  383 LF  5.80 2221.40 3.30 1263.90  PAINT PVT MKG LINES 24"

0101 4840000000-N 1205  7 EA  79.50 556.50 55.00 385.00  PAINT PVT MKG CHARACTER

0102 4845000000-N 1205  29 EA  100.70 2920.30 55.00 1595.00  PAINT PVT MKG SYMBOL

0103 4850000000-E 1205  45,294 LF  0.70 31705.80 1.10 49823.40  LINE REMOVAL 4" WIDE

0104 4860000000-E 1205  1,331 LF  1.20 1597.20 2.20 2928.20  LINE REMOVAL 8" WIDE

0105 4870000000-E 1205  383 LF  4.20 1608.60 5.50 2106.50  LINE REMOVAL 24" WIDE

0106 4875000000-N 1205  36 EA  106.10 3819.60 55.00 1980.00  REMOVAL OF SYMBL & CHARAC

0107 4905000000-N 1253  335 EA  40.30 13500.50 42.00 14070.00  SNOWPLB PVMT MRKER

0108 5325600000-E 1510  73 LF  341.40 24922.20 360.00 26280.00  6" WATER LINE

0109 5325800000-E 1510  2,326 LF  80.90 188173.40 85.00 197710.00  8" WATER LINE

0110 5326000000-E 1510  2,191 LF  98.70 216251.70 105.00 230055.00  10" WATER LINE

0111 5326600000-E 1510  945 LF  147.10 139009.50 155.00 146475.00  16" WATER LINE
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0112 5329000000-E 1510  12,240 LB  8.90 108936.00 9.50 116280.00  DI H2O PIPE FITTINGS

0113 5538000000-E 1515  1 EA  1260.50 1260.50 1340.00 1340.00  4" VALVE

0114 5540000000-E 1515  8 EA  1470.60 11764.80 1550.00 12400.00  6" VALVE

0115 5546000000-E 1515  9 EA  2100.80 18907.20 2200.00 19800.00  8" VALVE

0116 5552000000-E 1515  4 EA  2836.10 11344.40 3000.00 12000.00  10" VALVE

0117 5600000000-E 1515  1 EA  3151.20 3151.20 3350.00 3350.00  **" BLOW OFF
(1")

0118 5648000000-N 1515  9 EA  3151.20 28360.80 3350.00 30150.00  RELOCATE WATER METER

0119 5649000000-N 1515  9 EA  3151.20 28360.80 3350.00 30150.00  RECONNECT WATER METER

0120 5666000000-N 1515  5 EA  4201.60 21008.00 4450.00 22250.00  FIRE HYDRANT

0121 5673000000-E 1515  82 LF  105.00 8610.00 110.00 9020.00  FIRE HYDRANT LEG

0122 5678600000-E 1515  1 EA  14705.60 14705.60 15650.00 15650.00  8" LINE STOP

0123 5686000000-E 1515  33 LF  105.00 3465.00 110.00 3630.00  **" H2O SERVICE LINE
(2")

0124 5686000000-E 1515  31 LF  210.10 6513.10 220.00 6820.00  **" H2O SERVICE LINE
(4")

0125 5686500000-E 1515  448 LF  31.50 14112.00 33.00 14784.00  WATER SERVICE LINE

0126 5691100000-E 1520  26 LF  105.00 2730.00 110.00 2860.00  4" SANITARY GRAVITY SEWER

0127 5691200000-E 1520  35 LF  105.00 3675.00 110.00 3850.00  6" SANITARY GRAVITY SEWER

0128 5691300000-E 1520  418 LF  200.60 83850.80 210.00 87780.00  8" SANITARY GRAVITY SEWER

0129 5768000000-N 1520  2 EA  1050.40 2100.80 1100.00 2200.00  SANITARY SEWER CLEAN-OUT

0130 5775000000-E 1525  3 EA  3151.20 9453.60 3300.00 9900.00  4' DIA UTILITY MANHOLE

0131 5781000000-E 1525  8 LF  420.20 3361.60 440.00 3520.00  UTILITY MANHOLE WALL 4' DIA

0132 5800000000-E 1530  2,254 LF  12.60 28400.40 13.25 29865.50  ABANDON 6" UTILITY PIPE

0133 5802000000-E 1530  2,075 LF  27.30 56647.50 29.00 60175.00  ABANDON 10" UTILITY PIPE

0134 5810000000-E 1530  946 LF  73.50 69531.00 77.00 72842.00  ABANDON 16" UTILITY PIPE

0135 5815000000-N 1530  2 EA  1680.60 3361.20 1775.00 3550.00  REMOVE WATER METER

0136 5815500000-N 1530  4 EA  3676.40 14705.60 3900.00 15600.00  REMOVE FIRE HYDRANT

0137 5835700000-E 1540  80 LF  210.10 16808.00 220.00 17600.00  16" ENCASEMENT PIPE

0138 5835900000-E 1540  248 LF  210.10 52104.80 220.00 54560.00  20" ENCASEMENT PIPE

0139 5872500000-E 1550  85 LF  420.20 35717.00 440.00 37400.00  BORE & JACK **"
(20")

0140 5882000000-N SP   2 EA  9453.60 18907.20 10000.00 20000.00  GENERIC UTILITY ITEM (EA)
16" BUTTERFLY VALVE

0141 5882000000-N SP   1 EA  36764.00 36764.00 39000.00 39000.00  GENERIC UTILITY ITEM (EA)
16" INSERT VALVE

0142 6000000000-E 1605  9,445 LF  2.70 25501.50 2.75 25973.75  TEMPORARY SILT FENCE

0143 6006000000-E 1610  210 TON 42.70 8967.00 39.00 8190.00  EROS CONTRL STONE CL A

0144 6009000000-E 1610  1,080 TON 45.10 48708.00 41.00 44280.00  EROS CONTRL STONE CL B

0145 6012000000-E 1610  1,080 TON 37.30 40284.00 35.00 37800.00  SEDIMENT CONTROL STONE

0146 6015000000-E 1615 7.5 ACR 1060.50 7953.75 1100.00 8250.00  TEMPORARY MULCHING

0147 6018000000-E 1620  500 LB  3.20 1600.00 3.30 1650.00  SEED FOR TEMP SEEDING
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0148 6021000000-E 1620 2.5 TON 1590.80 3977.00 1650.00 4125.00  FERT FOR TEMP SEEDING

0149 6024000000-E 1622  200 LF  15.30 3060.00 15.25 3050.00  TEMPORARY SLOPE DRAINS

0150 6029000000-E SP   200 LF  2.10 420.00 2.25 450.00  SAFETY FENCE

0151 6030000000-E 1630  980 CY  18.30 17934.00 17.00 16660.00  SILT EXCAVATION

0152 6036000000-E 1631  21,900 SY  1.30 28470.00 1.40 30660.00  MATTING FOR EROS CONTROL

0153 6037000000-E SP   100 SY  8.50 850.00 8.95 895.00  COIR FIBER MAT

0154 6038000000-E SP   200 SY  8.50 1700.00 8.95 1790.00  PERM SOIL REINF MAT

0155 6042000000-E 1632  3,565 LF  4.80 17112.00 5.00 17825.00  1/4" HARDWARE CLOTH

0156 6045000000-E SP   140 LF  109.90 15386.00 90.00 12600.00  **" TEMPORARY PIPE
(24")

0157 6070000000-N 1639  1 EA  1296.30 1296.30 700.00 700.00  SPECIAL STILLING BASINS

0158 6071012000-E SP   180 LF  6.40 1152.00 6.70 1206.00  COIR FIBER WATTLE

0159 6071014000-E SP   360 LF  8.50 3060.00 8.95 3222.00  COIR FIBER WATTLE BARRIER

0160 6071020000-E SP   195 LB  14.70 2866.50 10.50 2047.50  POLYACRYLAMIDE (PAM)

0161 6071030000-E 1640  45 LF  7.40 333.00 7.80 351.00  COIR FIBER BAFFLE

0162 6084000000-E 1660  9 ACR 2121.00 19089.00 2220.00 19980.00  SEEDING AND MULCHING

0163 6087000000-E 1660  6 ACR 106.10 636.60 110.00 660.00  MOWING

0164 6090000000-E 1661  100 LB  5.30 530.00 5.50 550.00  SEED FOR REPAIR SEEDING

0165 6093000000-E 1661 0.25 TON 1272.60 318.15 1340.00 335.00  FERT FOR REPAIR SEEDING

0166 6096000000-E 1662  175 LB  10.60 1855.00 11.15 1951.25  SEED FOR SUPP SEEDING

0167 6108000000-E 1665  5 TON 1272.60 6363.00 1340.00 6700.00  FERTILIZER TOPDRESSING

0168 6111000000-E SP   25 LF  231.20 5780.00 90.00 2250.00  IMPERVIOUS DIKE

0169 6114500000-N 1667  10 MHR 53.00 530.00 55.00 550.00  SPECIALIZED HAND MOWING

0170 6117000000-N SP   25 EA  212.10 5302.50 220.00 5500.00  RESPONSE FOR EROS CONTROL

0171 6117500000-N SP   2 EA  1325.60 2651.20 1300.00 2600.00  CONC WASHOUT STRUCTURE

0172 7048500000-E 1705  7 EA  945.40 6617.80 1000.00 7000.00  16" PEDEST SIG HEAD 1 SEC W/CD

0173 7060000000-E 1705  3,935 LF  3.20 12592.00 3.35 13182.25  SIGNAL CABLE

0174 7120000000-E 1705  17 EA  840.30 14285.10 880.00 14960.00  VEHICLE SIGNAL HD (12", 3 SECT)

0175 7132000000-E 1705  3 EA  1050.40 3151.20 1100.00 3300.00  VEHICLE SIGNAL HD (12", 4 SECT)

0176 7264000000-E 1710  715 LF  5.30 3789.50 5.55 3968.25  MESSENGER CABLE (3/8")

0177 7300000000-E 1715  1,605 LF  8.40 13482.00 8.90 14284.50  UNPAVED TRENCH (***********)
(1, 2")

0178 7301000000-E 1715  235 LF  15.80 3713.00 16.70 3924.50  DIRECT DRILL (***********)
(1, 2")

0179 7324000000-N 1716  19 EA  420.20 7983.80 440.00 8360.00  JUNCTION BOX (STANDARD SIZE)

0180 7444000000-E 1725  2,125 LF  8.40 17850.00 8.90 18912.50  INDUCTIVE LOOP SAWCUT

0181 7456000000-E 1726  14,480 LF  2.40 34752.00 2.50 36200.00  LEAD-IN CABLE(********)
(14-2)

0182 7528000000-E 1730  20 LF  2.80 56.00 3.00 60.00  DROP CABLE

0183 7540000000-N 1731  1 EA  1470.60 1470.60 1550.00 1550.00  SPLICE ENCLOSURE

0184 7552000000-N 1731  1 EA  1785.70 1785.70 1850.00 1850.00  INTERCONNECT CENTER
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0185 7564100000-N 1732  1 EA  1575.60 1575.60 1650.00 1650.00  FIBER-OPTIC TRANS SELF HEAL

0186 7574000000-N SP   1 EA  1575.60 1575.60 1650.00 1650.00  FURN FIB-OPT TRANSCEIVER

0187 7576000000-N SP   5 EA  6565.00 32825.00 6900.00 34500.00  METAL STRAIN SIGNAL POLE

0188 7613000000-N SP   5 EA  997.90 4989.50 1050.00 5250.00  SOIL TEST

0189 7614100000-E SP   30 CY  840.30 25209.00 890.00 26700.00  DRILLED PIER FOUND

0190 7630000000-N SP   5 EA  105.00 525.00 110.00 550.00  METAL STRAIN POLE DESIGN

0191 7636000000-N 1745  4 EA  525.20 2100.80 550.00 2200.00  SIGN FOR SIGNALS

0192 7642100000-N 1743  4 EA  1260.50 5042.00 1325.00 5300.00  TYPE I POST W/ FOUNDATION

0193 7642200000-N 1743  5 EA  2100.80 10504.00 2225.00 11125.00  TYPE II PED W/ FOUNDATION

0194 7675000000-N 1747  2 EA  3676.40 7352.80 3800.00 7600.00  LED BLANKOUT SIGN

0195 7684000000-N 1750  2 EA  1050.40 2100.80 1100.00 2200.00  SIGNAL CABINET FOUNDATION

0196 7756000000-N 1751  2 EA  12079.60 24159.20 12700.00 25400.00  CONTLR WITH CBNT, 2070L BASE MTD

0197 7780000000-N 1751  28 EA  157.60 4412.80 165.00 4620.00  DETECTOR CARD (TYPE 2070L)

0198 7901000000-N 1753  2 EA  525.20 1050.40 550.00 1100.00  CABINET BASE EXTENDER

0199 7960000000-N SP   1 EA  2100.80 2100.80 2200.00 2200.00  METAL POLE FOUND REMVL

0200 7972000000-N SP   1 EA  1050.40 1050.40 1100.00 1100.00  METAL POLE REMOVAL

0201 7980000000-N SP   1 EA  1313.00 1313.00 1375.00 1375.00  GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

CULVERT ITEMS

0202 8056000000-N 402 Lump Sum 11880.00 30000.00  REMV EXIST STR **********
(22+17.00-Y7)

0203 8065000000-N SP  Lump Sum 981.00 1500.00  ASBESTOS ASSESSMENT

0204 8126000000-N 414 Lump Sum 21384.00 56000.00  CULV EXCAV @ ************
(22+17.00-Y7)

0205 8133000000-E 414  100 TON 40.10 4010.00 45.00 4500.00  FND CONDIT MAT, BOX CULV

0206 8804000000-N SP  Lump Sum 170332.10 139000.00  GENERIC CULVERT ITEM (LS)
ALUMINUM STRUCTURAL PLATE ARCH CULVERT

0207 8818000000-E SP   320 TON 40.10 12832.00 38.25 12240.00  GENERIC CULVERT ITEM (TON)
CULVERT BACKFILL

WALL ITEMS

0208 8801000000-E SP   1,084 SF  98.20 106448.80 74.50 80758.00  MSE RETAIN WALL NO **
(W3)

0209 8801000000-E SP   682 SF  108.10 73724.20 82.50 56265.00  MSE RETAIN WALL NO **
(W4)

0210 8802030000-E 454  553 SF  69.10 38212.30 66.50 36774.50  SEGMENTAL GRAVITY RETAIN WALLS

 

    TOTAL 9068157.18 TOTAL 9740365.95  CONTRACT TOTAL

 

    SUB-TOTAL 8628352.78 SUB-TOTAL 9323328.45  ROADWAY ITEMS



SR-1547 (OLD AIRPORT RD) FROM US-25 TO MILL GAP RD.

   

JAN 14, 2019 03:20 PM HENDERSON 2:00 PM 7 /  7 012

50231.3.1 DEC 18 2018 C204214

TIP NO 1.028 MIU-5840

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, WALLS, AND CULVERT

    SUB-TOTAL 221419.10 SUB-TOTAL 243240.00  CULVERT ITEMS

    SUB-TOTAL 218385.30 SUB-TOTAL 173797.50  WALL ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  9068157.18   NHM CONSTRUCTORS LLC

     2  9740365.95   WRIGHT BROTHERS CONSTRUCTION COMPANY INC


